
DFCM Form 7a  060706 1

 
 

 
 
 

 
MULTI-STEP BIDDING PROCESS 

FOR  
CONTRACTORS 

 
Request For Solicitation For  

Construction Services 
 

Stage II – Roofing Contractors Bidders List 
                         

 
August 3, 2006 

          
 

ROOFING IMPROVEMENTS 
BUNNELL DMITRICH ATHLETIC 

CENTER (BDAC) 
COLLEGE OF EASTERN UTAH 

PRICE, UTAH 
 
 

DFCM Project No.  06016610 
 
 

Scott P. Evans Architect & Associates 
108 West Center Street 
Bountiful, Utah  84010 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM



DFCM Form 7a  060706 2

TABLE OF CONTENTS 
 

                Page # 
 

Title Sheet           1 
Table of Contents   2 
Invitation to Bid   3 
Stage II – Multi-Step Bidding Process   4 
Stage II - Project Schedule   8 
Bid Form 9 
Bid Bond Form 11 
Contractors Sublist Form 12 
Fugitive Dust Plan 15 
Contractor's Agreement 22 
Performance Bond 27 
Payment Bond 28 
Change Order Form 29 
Certificate of Substantial Completion 30 
 
 
Current copies of the following documents are hereby made part of these 
contract documents by reference.  These documents are available on the DFCM  
web site at http://dfcm.utah.gov or are available upon request from DFCM: 
 

DFCM General Conditions dated May 25, 2005 
  DFCM Application and Certificate for Payment dated May 25, 2005 
 
 

Technical Specifications: 
Drawings: 

 
 
 
 
The Agreement and General Conditions dated May 25, 2005 have 
been updated from versions that were formally adopted and in use 
prior to this date.  The changes made to the General Conditions are 
identified in a document entitled Revisions to General Conditions 
that is available on DFCM’s web site at http://dfcm.utah.gov 
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INVITATION TO BID 

 
ONLY FIRMS PRE-QUALIFIED DURING STAGE I OF THE RFS ARE ALLOWED TO BID ON THIS PROJECT 

 

The State of Utah - Division of Facilities Construction and Management (DFCM) is requesting bids for the 
construction of the following project: 
 
ROOFING IMPROVEMENTS – BUNNELL DMITRICH ATHLETIC CENTER (BDAC) 
COLLEGE OF EASTERN UTAH – PRICE, UTAH 
DFCM PROJECT NO:  06016610                            
 
Project Description:  Remove existing built-up membrane and install new recovery board and 60 mil EPDM 
single-ply membrane.  Construction Cost Estimate:   $280,000 
 
          FIRM NAME                                              POINT OF CONTACT                       PHONE                                   FAX 

Capitol Roofing Service   Stewart B. Paulsen  (801) 562-5568  (801) 562-1159 
Clark’s Quality Roofing   Perry Clark   (801) 266-3575  (801) 266-3692 
Collins Roofing, Inc.   Douglas Collins   (801) 224-0361  (801) 224-0361 
Contract West Roofing, Inc.  Craig Peters   (801) 943-2427  (801) 943-0257 
Conwest, Inc.    Phil Scarborough   (801) 553-0640  (815) 550-1136 
Dave Atkinson Roofing, Inc.  Dave Atkinson   (435) 770-4299  (435) 258-2225 
Island Heights Construction, Inc.  Terry Cronquist   (435) 753-7403  (435) 753-7452 
Kendrick Brothers Roofing, Inc.  Brad L. Kendrick   (801) 731-2000  (801) 731-2020 
Nielco Roofing and Sheet Metal, Inc. Gary Nielson   (801) 263-0444  (801) 263-0485 
Redd Roofing Company   K. Frank Redd   (801) 621-1363  (801) 621-1540 
Summit Roofing & Waterproofing  Phil Whiting   (801) 529-2596  (801) 732-2186 
Superior Roofing and Sheet Metal, Inc Blake Redd   (801) 266-1473  (801) 266-1522 
Utah Tile and Roofing, Inc.  Paul Seppi   (801) 266-9694  (801) 266-6836 
Utah Western Roofing   Scott Laufenberg   (801) 294-6154  (801) 294-6155 
 
The bid documents will be available at 8:00 AM on Thursday, August 3, 2006 in electronic format from DFCM at 
4110 State Office Building, Salt Lake City, Utah 84114, telephone (801)538-3018 and on the DFCM web page at 
http://dfcm.utah.gov.  For questions regarding this project, please contact Michael A. Ambre, Project Manager, 
DFCM, at (801)209-9104.  No others are to be contacted regarding this project.  A MANDATORY pre-bid 
meeting and site visit will be held at 9:00 AM on Thursday, August 10, 2006  at the BDAC Building,  College of 
Eastern Utah Campus, 451 East 400 North,  Price, Utah.   All pre-qualified prime contractors wishing to bid on 
this project must attend this meeting. 
 
Bids must be submitted by 3:00 PM on Wednesday, August 16, 2006 to DFCM, 4110 State Office Building, Salt 
Lake City, Utah 84114.  Bids will be opened and read aloud in the DFCM Conference Room, 4110 State Office 
Building, Salt Lake City, Utah.  Note:   Bids must be received at 4110 State Office Building by the specified time.  
The contractor shall comply with and require all of its subcontractors to comply with the license laws as required 
by the State of Utah. 
 
A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of Facilities 
Construction and Management on DFCM’s bid bond form, shall accompany the bid.  
 
The Division of Facilities Construction & Management reserves the right to reject any or all bids or to waive any 
formality or technicality in any bid in the interest of the State. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
MARLA WORKMAN, CONTRACT COORDINATOR 
4110 State Office Bldg., Salt Lake City, Utah  84114 
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STAGE II - MULTI-STEP BIDDING PROCESS 
ONLY FIRMS PRE-QUALIFIED DURING STAGE I OF THE RFS ARE ALLOWED TO BID ON THIS PROJECT 

 
 
1. Invitational Bid Procedures   

 
The following is an overview of the invitational bid process.  More detailed information is contained throughout 
the document. Contractors are responsible for reading and complying with all information contained in this 
document. 
 

Notification:  DFCM will notify each registered pre-qualified firm (via fax or e-mail) when a project  
is ready for Construction Services and invite them to bid on the project. 
 
Description of Work:  A description of work or plans/specifications will be given to each contractor.  If 
required, the plans and specifications will be available on the DFCM web page at http://dfcm.utah.gov 
and on CDs from DFCM, at 4110 State Office Building, Salt Lake City, Utah 84114. 
 
Schedule:  The Stage II Schedule shows critical dates including the mandatory pre-bid site meeting (if 
required), the question and answer period, the bid submittal deadline, the subcontractor list submittal  
deadline, etc.  Contractors are responsible for meeting all deadlines shown on the schedule. 

 
Mandatory Pre-Bid Site Meeting:  If a firm fails to attend a pre-bid site meeting labeled “Mandatory” they 
will not be allowed to bid on the project.  At the mandatory meeting, contractors may have an opportunity 
to inspect the site, receive additional instructions and ask questions about project.  The schedule contains 
information on the date, time, and place of the mandatory pre-bid site meeting. 

 
Written Questions:  All questions must be in writing and directed to DFCM’s project manager assigned to 
this project.  No others are to be contacted regarding this project.  The schedule contains information on 
the deadline for submitting questions. 

                 
Addendum:  All clarifications from DFCM will be in writing and issued as an addendum to the RFS.  
Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for 
obtaining information contained in each addendum from the web site.  Addenda issued prior to the 
submittal deadline shall become part of the bidding process and must be acknowledged on the bid form.  
Failure to acknowledge addenda may result in disqualification from bidding. 

 
Submitting Bids:  Bids must be submitted to DFCM 4110 State Office Building, Salt Lake City, Utah  
84114 by the deadline indicated on the schedule.  Bids submitted after the deadline will not be accepted.  
Bids will be opened at DFCM on the date, time, and place indicated on the schedule. 

 
Subcontractors List:  The firm selected for the project must submit a list of all subcontractors by the  
deadline indicated on the schedule contained in this document. 

 
Pre-qualified List of Contractors:  Contractors shall remain on DFCM’s list of pre-qualified contractors 
provided:  (a) they maintain a performance rating of 4 or greater on each project, (b) they are not 
suspended for failure to comply with requirements of their contract, (c) the firm has not undergone a 
significant reorganization involving the loss of key personnel (site superintendents, project managers, 
owners, etc.) to a degree such that the firm no longer meets the pre-qualification requirements outlined in 
Stage I, (d) the financial viability of the firm has not significantly changed, and (e) the firm is not 
otherwise disqualified by DFCM.   Note:  If a contractor fails to comply with items (a) through (e) above, 
they may be removed from DFCM’s list of pre-qualified contractors following an evaluation by a review 
committee.  Contractors will be given the opportunity to address the review committee before a decision 
is made.  Pre-qualified contractors are ONLY authorized to bid on projects within the discipline that they 
were originally pre-qualified under.   
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Multi-Step Bidding Process Stage II  
Page No. 2 

 
 

2. Drawings and Specifications and Interpretations 
 
Drawings, specifications and other contract documents may be obtained as stated in the Invitation to Bid.  If any 
firm is in doubt as to the meaning or interpretation of any part of the drawings, specifications, scope of work or 
contract documents, they shall submit, in writing, a request for interpretation to the authorized DFCM 
representative by the deadline identified in the schedule.  Answers to questions and interpretations will be made 
via addenda issued by DFCM.  Neither DFCM or the designer shall be responsible for incorrect information 
obtained by contractors from sources other than the official drawings/specifications and addenda issued by 
DFCM. 
 
 
3. Product Approvals 
 
Where reference is made to one or more proprietary products in the contract documents, but restrictive descriptive 
materials of one or more manufacturer(s) is referred to in the contract documents, the products of other 
manufacturers will be accepted, provided they equal or exceed the standards set forth in the drawings and 
specifications and are compatible with the intent and purpose of the design, subject to the written approval of the 
Designer.  Such written approval must occur prior to the deadline established for the last scheduled addendum to 
be issued.  The Designer’s written approval will be included as part of the addendum issued by DFCM.  If the 
descriptive material is not restrictive, the products of other manufacturers specified will be accepted without prior 
approval provided they are compatible with the intent and purpose of the design as determined by the Designer. 
 
 
4. Addenda  

              
All clarifications from DFCM will be in writing and issued as an addendum to the RFS.  Addenda will be posted 
on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for obtaining information contained in 
each addendum from the web site.  Addenda issued prior to the submittal deadline shall become part of the 
bidding process and must be acknowledged on the bid form.  Failure to acknowledge addenda shall result in 
disqualification from bidding.  DFCM shall not be responsible for incorrect information obtained by contractors 
from sources other than official addenda issued by DFCM. 
 
 
5. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 
Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial responsibility 
of the Contractor, Subcontractor or Sub-subcontractor.  Failure to respond may result in suspension from DFCM’s 
list of pre-qualified contractors. 
 
 
6. Licensure 
 
The Contractor shall comply with and require all of its Subcontractors to comply with the license laws as required 
by the State of Utah. 
 
 
7. Time is of the Essence 
 
Time is of the essence in regard to all the requirements of the contract documents. 
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Multi-Step Bidding Process Stage II  
Page No. 3 
 
 
8. Bids  
 
Before submitting a bid, each bidder shall carefully examine the contract documents; shall visit the site of the 
work; shall fully inform themselves as to all existing conditions and limitations; and shall include in the bid the 
cost of all items required by the contract documents including those added via addenda.  If the bidder observes 
that portions of the contract documents are at variance with applicable laws, building codes, rules, regulations or 
contain obvious erroneous or uncoordinated information, the bidder shall promptly notify the DFCM Project 
Manager prior to the bidding deadline.  Changes necessary to correct these issues will be made via addenda issued 
by DFCM. 
 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in the 
procurement documents and submitted in a sealed envelope at the location specified by the Invitation to Bid prior 
to the published deadline for the submission of bids. 
 
Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of Facilities 
Construction and Management, shall accompany bid.  THE BID BOND MUST BE ON THE BID BOND FORM 
PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE CONSIDERED AN ACCEPTABLE 
BID. 
 
If the bid bond security is submitted on a form other than DFCM’s required bid bond form, and the bid security 
meets all other legal requirements, the bidder will be allowed to provide an acceptable bid bond by the close of 
business on the next business day following notification by DFCM of submission of a defective bid bond security.  
A cashier’s check cannot be used as a substitute for a bid bond. 
 
 
9. Listing of Subcontractors  
 
Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”, included as 
part of the contract documents.  The subcontractors list shall be delivered to DFCM or faxed to DFCM at 
(801)538-3677 within 24 hours of the bid opening.  Requirements for listing additional subcontractors will be 
listed in the contract documents. 
 
DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements for the 
listing and changing of subcontractors.  Any contractor who is found to not be in compliance with these 
requirements may be suspended from DFCM’s list of pre-qualified contractors.   
 
 
10. Contract and Bond   
 
The Contractor's Agreement will be in the form provided in this document.  The duration of the contract shall be 
for the time indicated by the project completion deadline shown on the schedule.  The successful bidder, 
simultaneously with the execution of the Contractor’s Agreement, will be required to furnish a performance bond 
and a payment bond, both bearing original signatures, upon the forms provided in the procurement documents.  
The performance and payment bonds shall be for an amount equal to one hundred percent (100%) of the Contract 
Sum and secured from a company that meets the requirements specified in the requisite forms.  Any bonding 
requirements for Subcontractors will be specified in the Supplementary General Conditions. 
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Multi-Step Bidding Process Stage II  
Page No. 4 
 
 
11. Award of Contract 
 
The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder, based on the 
lowest combination of base bid and acceptable prioritized alternates, provided the bid is reasonable, is in the 
interests of DFCM to accept and after applying the Utah Preference Laws in U.C.A. Title 63, Chapter 56.  DFCM 
reserves the right to waive any technicalities or formalities in any bid or in the bidding.  Alternates will be 
accepted on a prioritized basis with Alternate 1 being highest priority, Alternate 2 having second priority, etc.  
Alternates will be selected in prioritized order up to the construction cost estimate. 
 
 
12. Right to Reject Bids  
 
DFCM reserves the right to reject any or all Bids. 
 
 
13. Withdrawal of Bids 
 
Bids may be withdrawn on written request received from bidders within 24 hours after the bid opening if the 
contractor has made an error in preparing the bid.   
 
 
14. DFCM Contractor Performance Rating 
 
As a contractor completes each project, DFCM will evaluate project performance based on the enclosed “DFCM 
Contractor Performance Rating” form.  The ratings issued on this project may affect the firm’s “pre-qualified” 
status and their ability to obtain future work with DFCM.  
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Stage II 
PROJECT SCHEDULE 

 
PROJECT NAME: ROOFING IMPROVEMENTS–BUNNELL DMITRICH ATHLETIC CENTER (BDAC)
    COLLEGE OF EASTERN UTAH – PRICE, UTAH 
DFCM PROJECT # 06016610 

Event Day Date Time Place 
Stage II Bidding Documents 
Available 

Thursday August 3, 2006 8:00 AM DFCM 
4110 State Office Building 
SLC, UT and DFCM web site*

Mandatory Pre-bid Site Meeting  
 

Thursday August 10, 2006 9:00 AM BDAC Building 
College of Eastern Utah 
451 East 400 North  
Price, UT 

Deadline for Submitting Questions 
 

Friday August 11, 2006 4:00 PM DFCM 
4110 State Office Building 
SLC, UT 

Final Addendum Issued 
 

Monday August 14, 2006 4:00 PM DFCM web site* 

Prime Contractors  Turn in Bid and 
Bid Bond / Bid Opening in DFCM 
Conference Room 
 

Wednesday August 16, 2006 3:00 PM DFCM 
4110 State Office Building 
SLC, UT 

Subcontractors List Due 
 

Thursday August 17, 2006 3:00 PM DFCM 
4110 State Office Building 
SLC, UT 

Project Completion  
Deadline 
 

Friday November 10, 2006   

 
* DFCM’s web site address is http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM 
 
NAME OF BIDDER                                                                                     DATE                  
 
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the request for bids for the 
ROOFING IMPROVEMENTS – BUNNELL DMITRICH ATHLETIC CENTER (BDAC) - COLLEGE 
OF EASTERN UTAH - PRICE, UTAH - DFCM PROJECT NO. 06016610 and having examined the Contract 
Documents and the site of the proposed Work and being familiar with all of the conditions surrounding the 
construction of the proposed Project, including the availability of labor, hereby proposes to furnish all labor, 
materials and supplies as required for the Work in accordance with the Contract Documents as specified and 
within the time set forth and at the price stated below.  This price is to cover all expenses incurred in performing 
the Work required under the Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:           
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to 
perform for the sum of: 
 
                                                                                                                    DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
 
I/We guarantee that the Work will be Substantially Complete by Friday, November 10, 2006 should I/we be the 
successful bidder, and agree to pay liquidated damages in the amount of $200.00 per day for each day after 
expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of          
 
The undersigned Contractor's License Number for Utah is                                              .   

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in Contract Documents, and deliver acceptable Performance and Payment bonds 
in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the contract.  The 
Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the property 
of the Division of Facilities Construction and Management as liquidated damages for delay and additional 
expense caused thereby in the event that the contract is not executed and/or acceptable l00% Performance and 
Payment bonds are not delivered within time set forth. 
 
Type of Organization:                                                                      

(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
                                   Respectfully submitted, 
 
 
      _____________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
                          _____________________________________________ 
 

_____________________________________________ 
 
 
 
                                    _____________________________________________ 
      Authorized Signature  
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BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to as the 
"Principal," and                                                                                                                                  , a corporation organized and existing under 
the laws of the State of                                      , with its principal office in the City of ______________ and authorized to transact business in 
this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on 
Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto the STATE OF 
UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the accompanying bid), being 
the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns, 
jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying bid 
incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 
                                                                                                                                                                                                                      Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not execute 
a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified in writing 
of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated damages and not as 
a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within 
ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and void.  It is expressly 
understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full penal sum of this Bond.  
The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be for a term of sixty (60) days 
from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as 
amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at length 
herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, 
pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
                                                                                                                                                                                                   
 
                                                                                                                                                                                                 
 
By:                                                                                                    By:                                                                                 
 
Title:                                                                                                 Title:                                                                                
                                                                                         (Affix Corporate Seal) 
 

Surety's name and address: 
 

                                                                                          
 

                                                                                        
STATE OF                                )  
                                                   ) ss.     By:                                                                                 
COUNTY OF                            )             Attorney-in-Fact                         (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me                                                                                    , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that 
he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has complied in 
all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged 
to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                         

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________
Phone:   _______________________________________________________
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INSTRUCTION AND SUBCONTRACTORS LIST FORM 
 

The three low bidders, as well as all other bidders that desire to be considered, are required by law to 
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the 
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated 
in these Contract Documents, on the following basis: 
 

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED 

 
•  Any additional subcontractors identified in the bid documents shall also be listed. 
•  The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
    subcontractor list meeting the requirements of State law.  
•  List subcontractors for base bid as well as the impact on the list that the selection of any alternate 
    may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
•  Bidder must list “Self” if performing work itself. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's 
license number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder 
shall certify that all subcontractors, required to be licensed, are licensed as required by State law.  A 
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who 
provide only materials, equipment, or supplies to a contractor or subcontractor. 
 
BIDDER LISTING 'SELF' AS PERFORMING THE WORK: 
 
Any bidder that is properly licensed for the particular work and intends to perform that work itself in 
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the 
term ‘Self’ for that category on the subcontractor list form.  Any listing of ‘Self’ on the sublist form 
shall also include the amount allocated for that work. 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or 
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term 
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor 
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and 
why the bidder was unable to obtain a qualified subcontractor bid.  The Director must find that the 
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in 
order for the bid to be considered.  If awarded the contract, the Director shall supervise the bidder’s 
efforts to obtain a qualified subcontractor bid.  The amount of the awarded contract may not be adjusted 
to reflect the actual amount of the subcontractor’s bid.   Any listing of ‘Special Exception’ on the sublist 
form shall also include amount allocated for that work. 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
Page No. 2 
 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a subcontractor 
list meeting the requirements of State law.  Director may withhold awarding the contract to a particular 
bidder if one or more of the proposed subcontractors are considered by the Director to be unqualified to 
do the Work or for such other reason in the best interest of the State of Utah.  Notwithstanding any other 
provision in these instructions, if there is a good faith error on the sublist form, at the sole discretion of 
the Director, the Director may provide notice to the contractor and the contractor shall have 24 hours to 
submit the correction to the Director.  If such correction is submitted timely, then the sublist 
requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed 
subcontractors only after receiving written permission from the Director based on complying with all of 
the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and 

that the contractor establishes an appropriate reason for the change, which may include, but not 
is not limited to, the following reasons: the original subcontractor has failed to perform, or is not 
qualified or capable of performing, and/or the subcontractor has requested in writing to be 
released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the 
original listing of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new 
subcontractor does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change 

order being issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing 

to being removed unless the Contractor establishes that the subcontractor is not qualified for the 
work. 

 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 

 
  
                TYPE OF WORK 

 
 SUBCONTRACTOR,  
  “SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
  CONT. LICENSE # 

 
ELECTRICAL 

 
ABCD Electric Inc. 

 
       $350,000.00 

 
    123456789000 

 
LANDSCAPING 

 
“Self” 

 
         300,000.00 

 
    123456789000 

 
CONCRETE (ALTERNATE #1) 

 
XYZ Concrete Inc 

 
         298,000.00 

 
     987654321000 

 
MECHANICAL 

 
“Special Exception”  
             (attach documentation) 

 
Fixed at:  350,000.00 

 
 (TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 



DFCM Form 7b 060706 14

 
 

 
 
 

 
SUBCONTRACTORS LIST 

FAX TO 801-538-3677 
 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any 

alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED 
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO 
A WRITTEN CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND 
AS DEEMED APPROPRIATE BY DFCM.  ATTACH A SECOND PAGE IF NECESSARY. 

 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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FUGITIVE DUST PLAN 
 

 
 
 
 
 
The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of 
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice 
to proceed. 
 
The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including 
the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from 
noncompliance. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 1 of 7 



DFCM Form 7b 060706 16

 
Utah Division of Air Quality 

April 20, 1999 
 
GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A 
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3,  4, 5,  6, 7 
 
Source Information: 
 
1. Name of your operation (source): provide a name if the source is a construction site. 
 
 
 
 
2.  Address or location of your operation or construction site. 
 
 
 
 
 
3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation. 
 
 
 
 
 
4. Lengths of the project, if temporary (time period). 
 
 
 
 
5. Description of process (include all sources of dust and fugitive dust).  Please, if necessary, use 

additional sheets of paper for this description.  Be sure to mark it as an attachment. 
 
 
 
 
 
6. Type of material processed or disturbed. 
 
 
 
7. Amount of material processed (tons per year, tons per month, lbs./hr., and applicable units). 
 
 
 

Page 2 of 7 
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8. Destination of product (where will the material produced be used or transported, be specific, 
provide address or specific location), information needed for temporary relocation applicants. 

 
 
 
 
 
 
9. Identify the individual who is responsible for the implementation and maintenance of fugitive 

dust control measures.  List name(s), position(s) and telephone number(s). 
 
 
 
 
 
 
10. List, and attach copies of any contract lease, liability agreement with other companies that may, 

or will, be responsible for dust control on site or on the project. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 3 of 7 
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Description of Fugitive Dust Emission Activities 

(Things to consider in addressing fugitive dust control strategies.) 
 
 
1. Type of activities (drilling and blasting, road construction, development construction, earth 

moving and excavation, handling and hauling materials, cleaning and leveling, etc). 
 
 
 
 
2. List type of equipment generating the fugitive dust. 
 
 
 
 
3. Diagram the location of each activity or piece of equipment on site.  Please attach the diagram. 
 
 
 
 
4. Provide pictures or drawings of each activity.  Include a drawing of the unpaved/paved road 

network used to move loads “on” and “off” property. 
 
 
 
 
5. Vehicle miles travels on unpaved roads associated with the activity (average speed). 
 
 
 
 
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.) 
 
 
 
 
7. Estimate the size of the release area at which the activity occurs (square miles).  For haul or dirt 

roads include total miles of road in use during the activity. 
 
 
 
 
 
 

Page 4 of 7 
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Description of Fugitive Dust Emission Controls on Site  

 
 
Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined 
by Approval Order conditions or federal requirements such as NSPS), and control strategies must 
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for 
compliance with R307-309-3. 
 
1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and 

haul roads. 
 
 
 
 
 
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization, 

synthetic cover, wind breaks, vegetative cover, etc). 
 
 
 
 
 
3. Method of application of dust suppressant. 
 
 
 
 
 
4. Frequency of application of dust suppressant. 
 
 
 
 
 
5. Explain what triggers the use of a special control measure other than routine measures already in 

place, such as covered loads or measures covered by a permit condition (increase in opacity, high 
winds, citizen complaints, dry conditions, etc). 

 
 
 
 
6. Explain in detail what control strategies/measures will be implemented off-hours, i.e., 

Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day. 
 
 

Page 5 of 7 
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Description of Fugitive Dust Control Off-site 
 
Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on 
public and private paved roads in compliance with R307-309-5, 6, 7. 
 
1. Types of emission controls initiated by your operation that are in place “off” property 

(application of water, covered loads, sweeping roads, vehicle cleaning, etc.). 
 
 
 
 
 
2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive 

dust, are deposited on public and private paved roads. 
 
 
 
 
 
 
 
 
 
 
 
 
 
Submit the Dust Control Plan to: 
 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 

Salt Lake City, Utah 84114-4820 
 
 
 
 
 
 
 
 
 
 
 

Page 6 of 7 
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Fugitive Dust Control Plan Violation Report 
 
 
When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the 
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of 
Violation.  The report must include the following information: 
 
1. Name and address of dust source. 
 
 
2. Time and duration of dust episode. 
 
 
3. Meteorological conditions during the dust episode. 
 
 
4. Total number and type of fugitive dust activities and dust producing equipment within each 

operation boundary.  If no change has occurred from the existing dust control plan, the source 
should state that the activity/equipment is the same. 

 
 
5. Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or 

the sources dust control plan. 
 
 
6. Reasons for failing to control dust from the dust generating activity or equipment. 
 
 
7. New and/or additional fugitive dust control strategies necessary to achieve compliance with 

R307-309-3, 4, 5, 6, or 7. 
 
 
8. If it can not be demonstrated that the current approved Dust Control Plan can result in 

compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to 
demonstrate compliance with 307-309-3 through 7.  Within 30 days of receiving a fugitive dust 
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for 
review and approval. 

 
Submit the Dust Control Plan to: 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 
 Salt Lake City, Utah 84114-4820 
 
Attachments:  DFCM Form FDR R-307-309, Rule 307-309 

Page 7 of 7 
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300/300/____/FVA/____/_____/__/_ 
Project No.  ________ 

 
 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
 
____________________________________ 
____________________________________ 
____________________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this ____ day of _________, 20__, by 
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter 
referred to as "DFCM", and ______________________________, incorporated in the State of 
___________ and authorized to do business in the State of Utah, hereinafter referred to as "Contractor", 
whose address is ________________________________. 
 
WITNESSETH:  WHEREAS, DFCM intends to have Work performed at _________________ 
_______________________________________________. 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by _______________________________________________ and entitled 
“______________________________________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of 
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this 
Agreement and are included in the specifications for this Project.  All terms used in this Contractor's 
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the 
Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of ________________________________ 
_______________________________________ DOLLARS AND NO CENTS ($________.00), which 
is the base bid, and which sum also includes the cost of a 100% 
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CONTRACTOR'S  AGREEMENT 
PAGE NO. 2 
 
 
Performance Bond and a 100% Payment Bond as well as all insurance requirements of the Contractor.  
Said bonds have already been posted by the Contractor pursuant to State law.  The required proof of 
insurance certificates have been delivered to DFCM in accordance with the General Conditions before 
the execution of this Contractor's Agreement. 
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete within _________________ (___) calendar days after the date of the Notice to 
Proceed.  Contractor agrees to pay liquidated damages in the amount of $______ per day for each day 
after expiration of the Contract Time until the Contractor achieves Substantial Completion in accordance 
with the Contract Documents, if Contractor's delay makes the damages applicable.  The provision for 
liquidated damages is: (a) to compensate the DFCM for delay only; (b) is provided for herein because 
actual damages can not be readily ascertained at the time of execution of this Contractor's Agreement; 
(c) is not a penalty; and (d) shall not prevent the DFCM from maintaining Claims for other non-delay 
damages, such as costs to complete or remedy defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Notice to Contractors, Instructions to 
Bidders/Proposers and the Bid/Proposal, to the extent not in conflict therewith and other documents and 
oral presentations that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the  
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CONTRACTOR'S  AGREEMENT 
PAGE NO. 3 
 
 
Contractor requests payment and agrees to safeguard and protect such equipment or materials and is 
responsible for safekeeping thereof and if such be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
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ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall be 
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR:                              
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
               
Financial Manager,                      Date  ________________        Date 
Division of Facilities Construction    Manager - 
and Management     Capital ___________  
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
May 25, 2005             
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 
 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
                                                                                                                               , a corporation organized and existing under the laws of the State of  
 , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the Treasury 
Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of    
                                                    DOLLARS ($                                        ) for the payment whereof, the 
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                 , 20         , to 
construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), which 
Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the  
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, 
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                               ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             (Seal) 

Title:                                                                                                    
 
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   (Seal) 

STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
 
My commission expires:                                                         
Resides at:                                                                               ________       

NOTARY PUBLIC 
 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  ________________________________________________ 
Agent:    ________________________________________________ 
Address: ________________________________________________ 
Phone:    ________________________________________________ 
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this State 
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of            
Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                     , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms  
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,  
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications  
or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                              , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 (Seal) 

Title:                                                                                                    
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the basis of 
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

 

Agency:  ________________________________________________ 
Agent:    ________________________________________________ 
Address: ________________________________________________ 
Phone:    ________________________________________________ 
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CHANGE ORDER #_________________ 
____________________________________________________________________________________________ 
 
CONTRACTOR:     AGENCY OR INSTITUTION:  
       PROJECT NAME:   
       PROJECT NUMBER:   
       CONTRACT NUMBER:   
ARCHITECT:      DATE:     
____________________________________________________________________________________________ 
 

               AMOUNT                 DAYS CONSTRUCTION 
CHANGE 
DIRECTIVE NO. 

PROPOSAL 
REQUEST 
NO.  

 
 INCREASE 

 
 DECREASE 

 
INCREASE 

 
DECREASE 

 
 

     

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

   

                               Amount                Days                 Date 
 
ORIGINAL CONTRACT 

   

 
TOTAL PREVIOUS CHANGE ORDERS  

   
 

 
TOTAL THIS CHANGE ORDER  

   
 

 
ADJUSTED CONTRACT 

   

 
DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order 
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and 
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms, 
sum, scope of the Work and time. 
 
Contractor:                                                                                                                                          

 Date 
Architect/Engineer:                                                                                                                                            

 Date 
Agency or Institution:                                                                                                                          

 Date 
DFCM:                                                                                                                               

 Date 
Funding Verification:                                                                                                               
                                                                                                                Date 
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 
 
 
PROJECT                                                                                                       PROJECT NO: ___________________________ 
 
AGENCY/INSTITUTION ______________________________________________________________________________  
 
AREA ACCEPTED                
 
The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as 
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract 
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified 
area of the Project for the use for which it is intended. 
 
The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full 
possession of the Project or specified area of the Project at                      (time) on                                          (date). 
 
The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including 
utilities and insurance, of the Project subject to the  itemized responsibilities and/or exceptions noted below: 
                
 
                
 
The Owner acknowledges receipt of the following closeout and transition materials: 
� Record Drawings     � O & M Manuals � Warranty Documents � Completion of Training         

Requirements 
 
A list of items to be completed or corrected (Punch List) is attached hereto.  The failure to include an item on it does not alter the 
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized 
changes thereof.  The amount of_____________. (Twice the value of the punch list work) shall be retained to assure the 
completion of the punch list work.                                                     
 
The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within                    _
 calendar days from the above date of issuance of this Certificate.   If the list of items is not completed within the time allotted 
the Owner has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the 
expense of the retained project funds.  If the retained project funds are insufficient to cover the delay/completion damages, the 
Owner shall be promptly reimbursed for the balance of the funds needed to compensate the Owner. 
 
       by:         
CONTRACTOR (include name of firm)                               (Signature)                                                           DATE 
                                                                                
       by:         
A/E  (include name of firm)                                                  (Signature)                                                           DATE 
                                                                                                                                                                                                                           
       by:         
USING INSTITUTION OR AGENCY                                (Signature)                                                           DATE 
 
       by:         
DFCM  (Owner)                                                                   (Signature)                                                            DATE 
 
4110 State Office Building, Salt Lake City, Utah  84114  cc:     Parties Noted 
telephone 801-538-3018 • facsimile 801-538-3267 • http://dfcm.utah.gov          DFCM, Director 

 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM
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SECTION 01100 – SUMMARY

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Work covered by the Contract Documents.
2. Type of Contract.
3. Use of premises.
4. Owner's occupancy requirements.
5. Work restrictions.
6. Specification formats and conventions.

B. Related Sections include the following:

1. Division 1 Section "Temporary Facilities and Controls" for limitations and procedures governing 
temporary use of Owner's facilities.

1.3 WORK COVERED BY CONTRACT DOCUMENTS

A. Project Identification:  DFCM
2006 Reroof To:  COLLEGE OF EASTERN UTAH
DFCM Number: 06016610

1. Project Location: 451 East 400 North, Price, Utah 84501

B. Owner:  State of Utah 
Division of Facilities Construction Management
4110 State Office Building
Salt Lake City, Utah 84114 

1. Owner's Representative:  Mike Ambre

C. Owner’s Agency: College of Eastern Utah
451 East 400 North
Price, Utah 84501

D. Agency’s Representative:  Sheila Burghardt

E. Architect: Scott P. Evans – Architect & Associates P.C.
108 West Center St.
Bountiful, Utah 84010
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F. The Work consists of the following:

1. Removal of all existing BUR membrane down to existing insulation.
2. New Mechanically attached EPDM single ply roofing.
3. New Skylights.
4. Replace all drain bolts
5. Replace any broken drains or broken or damaged dome stainers
6. New metal roof ladders.
7. Building Insulation at replacement locations.
8. Install new Gypsum board cover board as indicated 
9. New metal expansion joints
10. Relocate existing cable wire on roof to existing parapet walls to remove from roof area
11. Remove existing Mechanical S. Coolers and reinstall as required
12. Replace wet insulation as indicated and any wet insulation as required
13. Remove and replace existing roof access hatch with new hatch and safety rail

1.4 TYPE OF CONTRACT

A. Project will be constructed under a single prime contract.

1.5 USE OF PREMISES

A. General: Contractor shall have limited use of premises for construction operations.

B. Contractor to submit work set up locations for approval by Owner and Architect.  Contractor to protect 
existing property.

1.6 WORK RESTRICTIONS

1. See Owner’s RFP document for special restrictions.

B. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or others 
unless permitted under the following conditions and then only after arranging to provide temporary utility 
services according to requirements indicated:

1. Notify Owner not less than two days in advance of proposed utility interruptions.
2. Do not proceed with utility interruptions without Owner's written permission.

1.7 SPECIFICATION FORMATS AND CONVENTIONS

A. Specification Format:  The Specifications are organized into Divisions and Sections using the 16-division 
format and CSI/CSC's "MasterFormat" numbering system.

1. Section Identification:  The Specifications use Section numbers and titles to help cross-referencing 
in the Contract Documents.  Sections in the Project Manual are in numeric sequence; however, the 
sequence is incomplete because all available Section numbers are not used.  Consult the table of 
contents at the beginning of the Project Manual to determine numbers and names of Sections in 
the Contract Documents.

2. Division 1:  Sections in Division 1 govern the execution of the Work of all Sections in the 
Specifications.
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B. Specification Content:  The Specifications use certain conventions for the style of language and the intended 
meaning of certain terms, words, and phrases when used in particular situations.  These conventions are as 
follows:

1. Abbreviated Language:  Language used in the Specifications and other Contract Documents is 
abbreviated.  Words and meanings shall be interpreted as appropriate.  Words implied, but not 
stated, shall be inferred, as the sense requires.  Singular words shall be interpreted as plural, and 
plural words shall be interpreted as singular where applicable as the context of the Contract 
Documents indicates.

2. Imperative mood and streamlined language are generally used in the Specifications.  Requirements 
expressed in the imperative mood are to be performed by Contractor.  Occasionally, the indicative 
or subjunctive mood may be used in the Section Text for clarity to describe responsibilities that 
must be fulfilled indirectly by Contractor or by others when so noted.

a. The words "shall," "shall be," or "shall comply with," depending on the context, are 
implied where a colon (:) is used within a sentence or phrase.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01100
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SECTION 01140 - WORK RESTRICTIONS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 USE OF PREMISES

A. Use of Site:  Limit use of premises to work in areas indicated.  Do not disturb portions of site beyond 
areas in which the Work is indicated.

1. Limits:  Confine constructions operations to areas of remodeling only.
2. Owner Occupancy:  Allow for Owner occupancy of site and use by the public.
3. Driveways and Entrances:  Keep driveways and entrances serving premises clear and available to 

Owner, Owner's employees, and emergency vehicles at all times.  Do not use these areas for 
parking or storage of materials.

a. Schedule deliveries to minimize use of driveways and entrances.
b. Schedule deliveries to minimize space and time requirements for storage of materials and 

equipment on-site.

B. Use of Existing Building:  Maintain existing building in a weathertight condition throughout construction 
period.  Repair damage caused by construction operations.  Protect building and its occupants during 
construction period.

1.3 OCCUPANCY REQUIREMENTS

A. Full Owner Occupancy:  Owner will occupy site and existing building during entire construction period.  
Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner usage.  
Perform the Work so as not to interfere with Owner's operations.

B. Partial Owner Occupancy:  Owner reserves the right to occupy and to place and install equipment in 
completed areas of building, before Substantial Completion, provided such occupancy does not interfere 
with completion of the Work.  Such placement of equipment and partial occupancy shall not constitute 
acceptance of the total Work.

1. Architect will prepare a Certificate of Substantial Completion for each specific portion of the 
Work to be occupied before Owner occupancy.

2. Obtain a Certificate of Occupancy from authorities having jurisdiction before Owner occupancy.
3. Before partial Owner occupancy, mechanical and electrical systems shall be fully operational, and 

required tests and inspections shall be successfully completed.  On occupancy, Owner will 
provide, operate, and maintain mechanical and electrical systems serving occupied portions of 
building.

4. On occupancy, Owner will assume responsibility for maintenance and custodial service for 
occupied portions of building.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01140
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SECTION 01230 - ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined in the 
Bidding Requirements that may be added to or deducted from the Base Bid amount if Owner decides to 
accept a corresponding change either in the amount of construction to be completed or in the products, 
materials, equipment, systems, or installation methods described in the Contract Documents. 

1. The cost or credit for each alternate is the net addition to or deduction from the Contract Sum to 
incorporate alternate into the Work.  No other adjustments are made to the Contract Sum. 

1.4 PROCEDURES 

A. Coordination:  Modify or adjust affected adjacent work as necessary to completely integrate work of the 
alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items 
incidental to or required for a complete installation whether or not indicated as part of 
alternate. 

B. Notification:  Immediately following award of the Contract, notify each party involved, in writing, of the 
status of each alternate.  Indicate if alternates have been accepted, rejected, or deferred for later 
consideration.  Include a complete description of negotiated modifications to alternates. 

C. Execute accepted alternates under the same conditions as other work of the Contract. 

D. Schedule:  A Schedule of Alternates is included at the end of this Section.  Specification Sections 
referenced in schedule contain requirements for materials necessary to achieve the work described under 
each alternate. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 
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3.1 SCHEDULE OF ALTERNATES 

A. ALTERNATE #1 – REPLACEMENT OF ALL EXISTING PARAPET METAL COPING 
1. Alternate shall be to replace all existing parapet metal copings with new 24 ga. Pre-finished metal 

copings. 
2. See drawings for extent of existing parapet metal coping to be replaced with new Pre-finished 

metal copings. 
3. See details and specifications for shape and type of prefinished metal copings. 

END OF SECTION 03300 
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SECTION 01250 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section specifies administrative and procedural requirements for handling and processing Contract 
modifications.

B. Related Sections include the following:

1. Division 1 Section "Product Requirements" for administrative procedures for handling requests for 
substitutions made after Contract award.

1.3 MINOR CHANGES IN THE WORK

A. Architect will issue supplemental instructions authorizing Minor Changes in the Work, not involving 
adjustment to the Contract Sum or the Contract Time. 

1.4 PROPOSAL REQUESTS

A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed changes in the 
Work that may require adjustment to the Contract Sum or the Contract Time.  If necessary, the 
description will include supplemental or revised Drawings and Specifications.

1. Proposal Requests issued by Architect are for information only.  Do not consider them instructions 
either to stop work in progress or to execute the proposed change.

2. Within time specified in Proposal Request after receipt of Proposal Request, submit a quotation 
estimating cost adjustments to the Contract Sum and the Contract Time necessary to execute the 
change.

a. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made.  If requested, furnish survey data to 
substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts.

c. Include costs of labor and supervision directly attributable to the change.
d. Include an updated Contractor's Construction Schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship.  Use available total float before requesting an extension of the 
Contract Time.

B. Contractor-Initiated Proposals:  If latent or unforeseen conditions require modifications to the Contract, 
Contractor may propose changes by submitting a request for a change to Architect.
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1. Include a statement outlining reasons for the change and the effect of the change on the Work.  
Provide a complete description of the proposed change.  Indicate the effect of the proposed change 
on the Contract Sum and the Contract Time.

2. Include a list of quantities of products required or eliminated and unit costs, with total amount of 
purchases and credits to be made.  If requested, furnish survey data to substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
4. Include costs of labor and supervision directly attributable to the change.
5. Include an updated Contractor's Construction Schedule that indicates the effect of the change, 

including, but not limited to, changes in activity duration, start and finish times, and activity 
relationship.  Use available total float before requesting an extension of the Contract Time.

6. Comply with requirements in Division 1 Section "Product Requirements" if the proposed change 
requires substitution of one product or system for product or system specified.

1.5 CHANGE ORDER PROCEDURES

A. On Owner's approval of a Proposal Request, Architect will issue a Change Order for signatures of Owner 
and Contractor.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01250  
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SECTION 01290 - PAYMENT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section specifies administrative and procedural requirements necessary to prepare and process 
Applications for Payment.

B. Related Sections include the following:

1. Division 1 Section "Contract Modification Procedures" for administrative procedures for handling 
changes to the Contract.

2. Division 1 Section "Construction Progress Documentation" for administrative requirements 
governing preparation and submittal of Contractor's Construction Schedule and Submittals 
Schedule.

1.3 DEFINITIONS

A. Schedule of Values:  A statement furnished by Contractor allocating portions of the Contract Sum to 
various portions of the Work and used as the basis for reviewing Contractor's Applications for Payment.

1.4 SCHEDULE OF VALUES

A. Coordination:  Coordinate preparation of the Schedule of Values with preparation of Contractor's 
Construction Schedule.

1. Correlate line items in the Schedule of Values with other required administrative forms and 
schedules, including the following:

a. Application for Payment forms with Continuation Sheets.
b. Submittals Schedule.
c. Contractor's Construction Schedule.

2. Submit the Schedule of Values to Architect at earliest possible date but no later than seven days 
before the date scheduled for submittal of initial Applications for Payment.

B. Format and Content:  Use the Project Manual table of contents as a guide to establish line items for the 
Schedule of Values.  Provide at least one line item for each Specification Section.

1. Identification:  Include the following Project identification on the Schedule of Values:

a. Project name and location.
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b. Name of Architect.
c. Contractor's name and address.
d. Date of submittal.

2. Submit draft of AIA Document G703 Continuation Sheets.
3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued evaluation of 

Applications for Payment and progress reports.  Coordinate with the Project Manual table of 
contents.  Provide several line items for principal subcontract amounts, where 
appropriate.  Include separate line items under required principal subcontracts for operation and 
maintenance manuals, punch list activities, Project Record Documents, and demonstration and 
training in the amount of 5 percent of the Contract Sum.

4. Round amounts to nearest whole dollar; total shall equal the Contract Sum.
5. Provide a separate line item in the Schedule of Values for each part of the Work where 

Applications for Payment may include materials or equipment purchased or fabricated and stored, 
but not yet installed.

a. Differentiate between items stored on-site and items stored off-site.  If specified, include 
evidence of insurance or bonded warehousing.

6. Provide separate line items in the Schedule of Values for initial cost of materials, for each 
subsequent stage of completion, and for total installed value of that part of the Work.

7. Each item in the Schedule of Values and Applications for Payment shall be complete.  Include 
total cost and proportionate share of general overhead and profit for each item.

a. Temporary facilities and other major cost items that are not direct cost of actual work-in-
place may be shown either as separate line items in the Schedule of Values or distributed as 
general overhead expense, at Contractor's option.

8. Schedule Updating:  Update and resubmit the Schedule of Values before the next Applications for 
Payment when Change Orders or Construction Change Directives result in a change in the 
Contract Sum.

1.5 APPLICATIONS FOR PAYMENT

A. Each Application for Payment shall be consistent with previous applications and payments as certified by 
Architect and paid for by Owner.

1. Initial Application for Payment, Application for Payment at time of Substantial Completion, and 
final Application for Payment involve additional requirements.

B. Payment Application Times:  The date for each progress payment is indicated in the Agreement between 
Owner and Contractor.  The period of construction Work covered by each Application for Payment is the 
period indicated in the Agreement.

C. Payment Application Forms:  Use AIA Document G702 and AIA Document G703 Continuation Sheets 
as form for Applications for Payment.

D. Application Preparation:  Complete every entry on form.  Notarize and execute by a person authorized to 
sign legal documents on behalf of Contractor.  Architect will return incomplete applications without 
action.

1. Entries shall match data on the Schedule of Values and Contractor's Construction Schedule.  Use 
updated schedules if revisions were made.
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2. Include amounts of Change Orders and Construction Change Directives issued before last day of 
construction period covered by application.

E. Transmittal:  Submit 2 signed and notarized original copies of each Application for Payment to Architect 
by a method ensuring receipt within 24 hours.  One copy shall include waivers of lien and similar 
attachments if required.

1. Transmit each copy with a transmittal form listing attachments and recording appropriate 
information about application.

F. Initial Application for Payment:  Administrative actions and submittals that must precede or coincide 
with submittal of first Application for Payment include the following:

1. List of subcontractors.
2. Schedule of Values.
3. Contractor's Construction Schedule (preliminary if not final).
4. Submittals Schedule (preliminary if not final).

G. Application for Payment at Substantial Completion:  After issuing the Certificate of Substantial 
Completion, submit an Application for Payment showing 100 percent completion for portion of the Work 
claimed as substantially complete.

1. Include documentation supporting claim that the Work is substantially complete and a statement 
showing an accounting of changes to the Contract Sum.

2. This application shall reflect Certificates of Partial Substantial Completion issued previously for 
Owner occupancy of designated portions of the Work.

H. Final Payment Application:  Submit final Application for Payment with releases and supporting 
documentation not previously submitted and accepted, including, but not limited, to the following:

1. Evidence of completion of Project closeout requirements.
2. Insurance certificates for products and completed operations where required and proof that taxes, 

fees, and similar obligations were paid.
3. Updated final statement, accounting for final changes to the Contract Sum.
4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."
5. AIA Document G706A, "Contractor's Affidavit of Release of Liens."
6. AIA Document G707, "Consent of Surety to Final Payment."
7. Evidence that claims have been settled.
8. Final, liquidated damages settlement statement.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01290
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SECTION 01310 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative provisions for coordinating construction operations on Project 
including, but not limited to, the following:

1. Coordination Drawings.
2. Administrative and supervisory personnel.
3. Project meetings.

B. Related Sections include the following:

1. Division 1 Section "Construction Progress Documentation" for preparing and submitting 
Contractor's Construction Schedule.

2. Division 1 Section "Execution Requirements" for procedures for coordinating general installation 
and field-engineering services, including establishment of benchmarks and control points.

3. Division 1 Section "Closeout Procedures" for coordinating Contract closeout.

1.3 COORDINATION

A. Coordination:  Coordinate construction operations included in different Sections of the Specifications to 
ensure efficient and orderly installation of each part of the Work.  Coordinate construction operations, 
included in different Sections, which depend on each other for proper installation, connection, and 
operation.

1. Schedule construction operations in sequence required to obtain the best results where installation 
of one part of the Work depends on installation of other components, before or after its own 
installation.

2. Coordinate installation of different components with other contractors to ensure maximum 
accessibility for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.
4. Where availability of space is limited, coordinate installation of different components to ensure 

maximum performance and accessibility for required maintenance, service, and repair of all 
components, including mechanical and electrical.

B. Prepare memoranda for distribution to each party involved, outlining special procedures required for 
coordination.  Include such items as required notices, reports, and list of attendees at meetings.

1. Prepare similar memoranda for Owner and separate contractors if coordination of their Work is 
required.
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C. Administrative Procedures:  Coordinate scheduling and timing of required administrative procedures with 
other construction activities and activities of other contractors to avoid conflicts and to ensure orderly 
progress of the Work.  Such administrative activities include, but are not limited to, the following:

1. Preparation of Contractor's Construction Schedule.
2. Preparation of the Schedule of Values.
3. Installation and removal of temporary facilities and controls.
4. Delivery and processing of submittals.
5. Progress meetings.
6. Preinstallation conferences.
7. Project closeout activities.
8. Startup and adjustment of systems.
9. Project closeout activities.

1.4 SUBMITTALS

A. Coordination Drawings:  Prepare Coordination Drawings if limited space availability necessitates 
maximum utilization of space for efficient installation of different components or if coordination is 
required for installation of products and materials fabricated by separate entities.

1. Content:  Project-specific information, drawn accurately to scale.  Do not base Coordination 
Drawings on reproductions of the Contract Documents or standard printed data.  Include the 
following information, as applicable:

a. Indicate functional and spatial relationships of components of architectural, structural, 
civil, mechanical, and electrical systems.

b. Indicate required installation sequences.
c. Indicate dimensions shown on the Contract Drawings and make specific note of 

dimensions that appear to be in conflict with submitted equipment and minimum clearance 
requirements. Provide alternate sketches to Architect for resolution of such conflicts.  
Minor dimension changes and difficult installations will not be considered changes to the 
Contract.

2. Sheet Size:  At least 8-1/2 by 11 inches but no larger than 30 by 40 inches.
3. Number of Copies:  Submit two opaque copies of each submittal.  Architect will return one copy.

a. Submit five copies where Coordination Drawings are required for operation and 
maintenance manuals.  Architect will retain two copies; remainder will be returned. Mark 
up and retain one returned copy as a Project Record Drawing.

4. Refer to individual Sections for Coordination Drawing requirements for Work in those Sections.

B. Key Personnel Names:  Within 3 days of starting construction operations, submit a list of key personnel 
assignments, including superintendent and other personnel in attendance at Project site.  Identify 
individuals and their duties and responsibilities; list addresses and telephone numbers, including home 
and office telephone numbers.  Provide names, addresses, and telephone numbers of individuals assigned 
as standbys in the absence of individuals assigned to Project.

1. Post copies of list in Project meeting room, in temporary field office, and by each temporary 
telephone.  Keep list current at all times.

C. Security Background Checks:  If requested by the Owner, all construction workers must provide the 
following for a security background check:  Date of Birth, Driver License Number, and Social Security 
Number.
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1.5 PROJECT MEETINGS

A. General:  Schedule and conduct meetings and conferences at Project site, unless otherwise indicated.

1. Attendees:  Inform participants and others involved, and individuals whose presence is required, 
of date and time of each meeting.  Notify Owner and Architect of scheduled meeting dates and 
times.

2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited attendees.
3. Minutes:  Record significant discussions and agreements achieved.  Distribute the meeting 

minutes to everyone concerned, including Owner and Architect, within three days of the meeting.

B. Preconstruction Conference:  Schedule a preconstruction conference before starting construction, at a time 
convenient to Owner and Architect, but no later than 3 days after execution of the Agreement.  Hold the 
conference at Project site or another convenient location.  Conduct the meeting to review responsibilities 
and personnel assignments.

1. Attendees:  Authorized representatives of Owner, Architect, and their consultants; Contractor and 
its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the 
conference.  All participants at the conference shall be familiar with Project and authorized to 
conclude matters relating to the Work.

2. Agenda:  Discuss items of significance that could affect progress, including the following:

a. Tentative construction schedule.
b. Phasing.
c. Critical work sequencing and long-lead items.
d. Designation of key personnel and their duties.
e. Procedures for processing field decisions and Change Orders.
f. Procedures for requests for interpretations (RFIs).
g. Procedures for testing and inspecting.
h. Procedures for processing Applications for Payment.
i. Distribution of the Contract Documents.
j. Submittal procedures.
k. Preparation of Record Documents.
l. Use of the premises and existing building.
m. Work restrictions.
n. Owner's occupancy requirements.
o. Responsibility for temporary facilities and controls.
p. Construction waste management and recycling.
q. Parking availability.
r. Office, work, and storage areas.
s. Equipment deliveries and priorities.
t. First aid.
u. Security.
v. Progress cleaning.
w. Working hours.

3. Minutes:  Architect will record and distribute meeting minutes.

C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site before each construction 
activity that requires coordination with other construction.

1. Attendees:  Installer and representatives of manufacturers and fabricators involved in or affected 
by the installation and its coordination or integration with other materials and installations that 
have preceded or will follow, shall attend the meeting.  Advise Architect of scheduled meeting 
dates.



PROJECT MANAGEMENT AND COORDINATION
01310 - 4

2. Agenda:  Review progress of other construction activities and preparations for the particular 
activity under consideration, including requirements for the following:

a. The Contract Documents.
b. Options.
c. Related requests for interpretations (RFIs).
d. Related Change Orders.
e. Submittals.
f. Review of mockups.
g. Possible conflicts.
h. Compatibility problems.
i. Time schedules.
j. Manufacturer's written recommendations.
k. Warranty requirements.
l. Compatibility of materials.
m. Acceptability of substrates.
n. Installation procedures.
o. Coordination with other work.
p. Required performance results.
q. Protection of adjacent work.
r. Protection of construction and personnel.

3. Record significant conference discussions, agreements, and disagreements, including required 
corrective measures and actions.

4. Reporting:  Distribute minutes of the meeting to each party present and to parties who should have 
been present.

5. Do not proceed with installation if the conference cannot be successfully concluded.  Initiate 
whatever actions are necessary to resolve impediments to performance of the Work and reconvene 
the conference at earliest feasible date.

D. Progress Meetings:  Conduct progress meetings at weekly intervals.  Coordinate dates of meetings with 
preparation of payment requests.

1. Attendees:  In addition to representatives of Owner and Architect, each contractor, subcontractor, 
supplier, and other entity concerned with current progress or involved in planning, coordination, 
or performance of future activities shall be represented at these meetings.  All participants at the 
conference shall be familiar with Project and authorized to conclude matters relating to the Work.

2. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review other 
items of significance that could affect progress.  Include topics for discussion as appropriate to 
status of Project.

a. Contractor's Construction Schedule:  Review progress since the last meeting.  Determine 
whether each activity is on time, ahead of schedule, or behind schedule, in relation to 
Contractor's Construction Schedule.  Determine how construction behind schedule will be 
expedited; secure commitments from parties involved to do so.  Discuss whether schedule 
revisions are required to ensure that current and subsequent activities will be completed 
within the Contract Time.

1) Review schedule for next period.

b. Review present and future needs of each entity present, including the following:

1) Interface requirements.
2) Sequence of operations.
3) Status of submittals.
4) Off-site fabrication.



PROJECT MANAGEMENT AND COORDINATION
01310 - 5

5) Site utilization.
6) Work hours.
7) Hazards and risks.
8) Progress cleaning.
9) Quality and work standards.
10) Status of correction of deficient items.
11) Field observations.
12) Requests for interpretations (RFIs).
13) Status of proposal requests.
14) Pending changes.
15) Status of Change Orders.
16) Pending claims and disputes.
17) Documentation of information for payment requests.

3. Minutes:  Architect will record and distribute to Contractor the meeting minutes.
4. Reporting:  Distribute minutes of the meeting to each party present and to parties who should have 

been present.

a. Schedule Updating:  Revise Contractor's Construction Schedule after each progress 
meeting where revisions to the schedule have been made or recognized.  Issue revised 
schedule concurrently with the report of each meeting.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01310
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SECTION 01320 - CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for documenting the progress of 
construction during performance of the Work, including the following:

1. Preliminary Construction Schedule.
2. Contractor's Construction Schedule.
3. Submittals Schedule.
4. Special reports.

B. Related Sections include the following:

1. Division 1 Section "Payment Procedures" for submitting the Schedule of Values.
2. Division 1 Section "Project Management and Coordination" for submitting and distributing 

meeting and conference minutes.
3. Division 1 Section "Submittal Procedures" for submitting schedules and reports.
4. Division 1 Section "Quality Requirements" for submitting a schedule of tests and inspections.

1.3 SUBMITTALS

A. Submittals Schedule:  Submit six copies of schedule.  Arrange the following information in a tabular 
format:

1. Scheduled date for first submittal.
2. Specification Section number and title.
3. Submittal category (action or informational).
4. Name of subcontractor.
5. Description of the Work covered.
6. Scheduled date for Architect's final release or approval.

B. Preliminary Construction Schedule:  Submit six opaque copies.

C. Contractor's Construction Schedule:  Submit six opaque copies of initial schedule, large enough to show 
entire schedule for entire construction period.

D. CPM Reports or Bar Chart Reports:  Concurrent with CPM schedule or Bar Chart Reports, submit six
copies of each of the following computer-generated reports.  Format for each activity in reports shall 
contain activity number, activity description, cost and resource loading, original duration, remaining 
duration, early start date, early finish date, late start date, late finish date, and total float in calendar days.
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1. Activity Report:  List of all activities sorted by activity number and then early start date, or actual 
start date if known.

2. Logic Report:  List of preceding and succeeding activities for all activities, sorted in ascending 
order by activity number and then early start date, or actual start date if known.

3. Total Float Report:  List of all activities sorted in ascending order of total float.

E. Special Reports:  Submit four copies at time of unusual event.

1.4 COORDINATION

A. Coordinate preparation and processing of schedules and reports with performance of construction 
activities and with scheduling and reporting of separate contractors.

B. Coordinate Contractor's Construction Schedule with the Schedule of Values, list of subcontracts, 
Submittals Schedule, progress reports, payment requests, and other required schedules and reports.

1. Secure time commitments for performing critical elements of the Work from parties involved.
2. Coordinate each construction activity in the network with other activities and schedule them in 

proper sequence.

PART 2 - PRODUCTS

2.1 SUBMITTALS SCHEDULE

A. Preparation:  Submit a schedule of submittals, arranged in chronological order by dates required by 
construction schedule.  Include time required for review, resubmittal, ordering, manufacturing, 
fabrication, and delivery when establishing dates.

1. Coordinate Submittals Schedule with list of subcontracts, the Schedule of Values, and Contractor's 
Construction Schedule.

2. Initial Submittal:  Submit concurrently with preliminary bar-chart schedule.  Include submittals 
required during the first 60 days of construction.  List those required to maintain orderly progress 
of the Work and those required early because of long lead time for manufacture or fabrication.

a. At Contractor's option, show submittals on the Preliminary Construction Schedule, instead 
of tabulating them separately.

3. Final Submittal:  Submit concurrently with the first complete submittal of Contractor's 
Construction Schedule.

2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL

A. Procedures:  Comply with procedures contained in AGC's "Construction Planning & Scheduling."

B. Time Frame:  Extend schedule from date established for the Notice to Proceed to date of Final
Completion.

1. Contract completion date shall not be changed by submission of a schedule that shows an early 
completion date, unless specifically authorized by Change Order.
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C. Activities:  Treat each story or separate area as a separate numbered activity for each principal element of 
the Work.  Comply with the following:

1. Activity Duration:  Define activities so no activity is longer than 5 days, unless specifically 
allowed by Architect.

2. Procurement Activities:  Include procurement process activities for the following long lead items 
and major items, requiring a cycle of more than 60 days, as separate activities in schedule.  
Procurement cycle activities include, but are not limited to, submittals, approvals, purchasing, 
fabrication, and delivery.

a. Insert list of major items or pieces of equipment.

3. Submittal Review Time:  Include review and resubmittal times indicated in Division 1 Section 
"Submittal Procedures" in schedule.  Coordinate submittal review times in Contractor's 
Construction Schedule with Submittals Schedule.

4. Startup and Testing Time:  Include not less than 5 days for startup and testing.
5. Substantial Completion:  Indicate completion in advance of date established for Substantial 

Completion, and allow time for Architect's administrative procedures necessary for certification of 
Substantial Completion.

D. Constraints:  Include constraints and work restrictions indicated in the Contract Documents and as 
follows in schedule, and show how the sequence of the Work is affected.

1. Phasing:  Arrange list of activities on schedule by phase.
2. Owner-Furnished Products:  Include a separate activity for each product.  Include delivery date 

indicated in Division 1 Section "Summary."  Delivery dates indicated stipulate the earliest possible 
delivery date.

E. Milestones:  Include milestones indicated in the Contract Documents in schedule, including, but not 
limited to, the Notice to Proceed, Substantial Completion, and Final Completion

F. Contract Modifications:  For each proposed contract modification and concurrent with its submission, 
prepare a time-impact analysis using fragnets to demonstrate the effect of the proposed change on the 
overall project schedule.

G. Computer Software:  Prepare schedules using a program that has been developed specifically to manage 
construction schedules.

2.3 PRELIMINARY CONSTRUCTION SCHEDULE

A. Bar-Chart Schedule:  Submit preliminary horizontal bar-chart-type construction schedule within seven
days of date established for the Notice to Proceed.

B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of each 
week with a continuous vertical line.  Outline significant construction activities for first 60 days of 
construction.  Include skeleton diagram for the remainder of the Work and a cash requirement prediction 
based on indicated activities.

2.4 CONTRACTOR'S CONSTRUCTION SCHEDULE (CPM SCHEDULE)

A. General:  Prepare network diagrams using AON (activity-on-node) format.



CONSTRUCTION PROGRESS DOCUMENTATION
01320 - 4

B. CPM Schedule:  Prepare Contractor's Construction Schedule using a computerized, time-scaled CPM 
network analysis diagram for the Work.

C. CPM Schedule Preparation:  Prepare a list of all activities required to complete the Work.  Using the 
preliminary network diagram, prepare a skeleton network to identify probable critical paths.

1. Activities:  Indicate the estimated time duration, sequence requirements, and relationship of each 
activity in relation to other activities.  Include estimated time frames for the following activities:

a. Preparation and processing of submittals.
b. Installation.
c. Work by Owner that may affect or be affected by Contractor's activities.

2. Critical Path Activities:  Identify critical path activities, including those for interim completion 
dates.  Scheduled start and completion dates shall be consistent with Contract milestone dates.

3. Processing:  Process data to produce output data on a computer-drawn, time-scaled network.  
Revise data, reorganize activity sequences, and reproduce as often as necessary to produce the 
CPM schedule within the limitations of the Contract Time.

4. Format:  Mark the critical path.  Locate the critical path near center of network; locate paths with 
most float near the edges.

a. Subnetworks on separate sheets are permissible for activities clearly off the critical path.

D. Initial Issue of Schedule:  Prepare initial network diagram from a list of straight "early start-total float" 
sort.  Identify critical activities.  Prepare tabulated reports showing the following:

1. Contractor or subcontractor and the Work or activity.
2. Description of activity.
3. Principal events of activity.
4. Immediate preceding and succeeding activities.
5. Early and late start dates.
6. Early and late finish dates.
7. Activity duration in workdays.
8. Total float or slack time.
9. Average size of workforce.
10. Dollar value of activity (coordinated with the Schedule of Values).

E. Schedule Updating:  Concurrent with making revisions to schedule, prepare tabulated reports showing the 
following:

1. Identification of activities that have changed.
2. Changes in early and late start dates.
3. Changes in early and late finish dates.
4. Changes in activity durations in workdays.
5. Changes in the critical path.
6. Changes in total float or slack time.
7. Changes in the Contract Time.

F. Value Summaries:  Prepare two cumulative value lists, sorted by finish dates.

1. In first list, tabulate activity number, early finish date, dollar value, and cumulative dollar value.
2. In second list, tabulate activity number, late finish date, dollar value, and cumulative dollar value.
3. In subsequent issues of both lists, substitute actual finish dates for activities completed as of list 

date.
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4. Prepare list for ease of comparison with payment requests; coordinate timing with progress 
meetings.

a. In both value summary lists, tabulate "actual percent complete" and "cumulative value 
completed" with total at bottom.

2.5 SPECIAL REPORTS

A. General:  Submit special reports directly to Owner within one day(s) of an occurrence.  Distribute copies 
of report to parties affected by the occurrence.

B. Reporting Unusual Events:  When an event of an unusual and significant nature occurs at Project site, 
whether or not related directly to the Work, prepare and submit a special report.  List chain of events, 
persons participating, response by Contractor's personnel, evaluation of results or effects, and similar 
pertinent information.  Advise Owner in advance when these events are known or predictable.

PART 3 - EXECUTION

3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE

A. Contractor's Construction Schedule Updating:  At monthly intervals, update schedule to reflect actual 
construction progress and activities.  Issue schedule one week before each regularly scheduled progress 
meeting.

1. Revise schedule immediately after each meeting or other activity where revisions have been 
recognized or made.  Issue updated schedule concurrently with the report of each such meeting.

2. Include a report with updated schedule that indicates every change, including, but not limited to, 
changes in logic, durations, actual starts and finishes, and activity durations.

3. As the Work progresses, indicate Actual Completion percentage for each activity.

B. Distribution:  Distribute copies of approved schedule to Architect Owner, separate contractors, testing 
and inspecting agencies, and other parties identified by Contractor with a need-to-know schedule 
responsibility.

1. Post copies in Project meeting rooms and temporary field offices.
2. When revisions are made, distribute updated schedules to the same parties and post in the same 

locations.  Delete parties from distribution when they have completed their assigned portion of the 
Work and are no longer involved in performance of construction activities.

END OF SECTION 01320
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SECTION 01330 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for submitting Shop Drawings, Product 
Data, Samples, and other submittals.

B. Related Sections include the following:

1. Division 1 Section "Payment Procedures" for submitting Applications for Payment and the 
Schedule of Values.

2. Division 1 Section "Project Management and Coordination" for submitting and distributing 
meeting and conference minutes and for submitting Coordination Drawings.

3. Division 1 Section "Quality Requirements" for submitting test and inspection reports and for 
mockup requirements.

4. Division 1 Section "Closeout Procedures" for submitting warranties.
5. Division 1 Section "Project Record Documents" for submitting Record Drawings, Record 

Specifications, and Record Product Data.
6. Division 1 Section "Operation and Maintenance Data" for submitting operation and maintenance 

manuals.
7. Division 1 Section "Demonstration and Training" for submitting videotapes of demonstration of 

equipment and training of Owner's personnel.
8. Divisions 2 through 16 Sections for specific requirements for submittals in those Sections.

1.3 DEFINITIONS

A. Action Submittals:  Written and graphic information that requires Architect’s responsive action.

B. Informational Submittals:  Written information that does not require Architect’s responsive action.  
Submittals may be rejected for not complying with requirements.

1.4 SUBMITTAL PROCEDURES

A. General: Architect will not provide electronic copies of CAD Drawings of the Contract Drawings for 
Contractor's use in preparing submittals.

B. Coordination:  Coordinate preparation and processing of submittals with performance of construction 
activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and 
related activities that requires sequential activity.
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2. Coordinate transmittal of different types of submittals for related parts of the Work so processing 
will not be delayed because of need to review submittals concurrently for coordination.

a. Architect reserves the right to withhold action on a submittal requiring coordination with 
other submittals until related submittals are received.

C. Submittals Schedule:  Comply with requirements in Division 1 Section "Construction Progress 
Documentation" for list of submittals and time requirements for scheduled performance of related 
construction activities.

D. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as follows.  
Time for review shall commence on Architect's receipt of submittal.  No extension of the Contract Time 
will be authorized because of failure to transmit submittals enough in advance of the Work to permit 
processing, including resubmittals.

1. Initial Review:  Allow 15 days for initial review of each submittal.  Allow additional time if 
coordination with subsequent submittals is required.  Architect will advise Contractor when a 
submittal being processed must be delayed for coordination.

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner as initial 
submittal.

3. Resubmittal Review:  Allow 15 days for review of each resubmittal.
4. Sequential Review:  Where sequential review of submittals by Architect's consultants, Owner, or 

other parties is indicated, allow 21 days for initial review of each submittal.
5. Insert list of submittals below requiring sequential review, or delete and identify submittals in 

Sections where they are specified.  Structural, mechanical, plumbing, and electrical components 
are examples of the Work that often require sequential review.

6. Concurrent Consultant Review:  Where the Contract Documents indicate that submittals may be 
transmitted simultaneously to Architect and to Architect's consultants, allow 15 days for review of 
each submittal.  Submittal will be returned to Architect before being returned to Contractor.

E. Identification:  Place a permanent label or title block on each submittal for identification.

1. Indicate name of firm or entity that prepared each submittal on label or title block.
2. Provide a space approximately 6 by 8 inches on label or beside title block to record Contractor's 

review and approval markings and action taken by Architect.
3. Include the following information on label for processing and recording action taken:

a. Project name.
b. Date.
c. Name and address of Architect.
d. Name and address of Contractor.
e. Name and address of subcontractor.
f. Name and address of supplier.
g. Name of manufacturer.
h. Submittal number or other unique identifier, including revision identifier.

1) Submittal number shall use Specification Section number followed by a decimal 
point and then a sequential number (e.g., 06100.01).  Resubmittals shall include an 
alphabetic suffix after another decimal point (e.g., 06100.01.A).

i. Number and title of appropriate Specification Section.
j. Drawing number and detail references, as appropriate.
k. Location(s) where product is to be installed, as appropriate.
l. Other necessary identification.
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F. Deviations:  Highlight, encircle, or otherwise specifically identify deviations from the Contract 
Documents on submittals.

G. Additional Copies:  Unless additional copies are required for final submittal, and unless Architect 
observes noncompliance with provisions in the Contract Documents, initial submittal may serve as final 
submittal.

1. Submit one copy of submittal to concurrent reviewer in addition to specified number of copies to 
Architect.

2. Additional copies submitted for maintenance manuals will be marked with action taken and will 
be returned.

H. Transmittal:  Package each submittal individually and appropriately for transmittal and handling.  
Transmit each submittal using a transmittal form.  Architect will return submittals, without review, 
received from sources other than Contractor.

1. Transmittal Form:  Use AIA Document G810.
2. Transmittal Form:  Provide locations on form for the following information:

a. Project name.
b. Date.
c. Destination (To:).
d. Source (From:).
e. Names of subcontractor, manufacturer, and supplier.
f. Category and type of submittal.
g. Submittal purpose and description.
h. Specification Section number and title.
i. Drawing number and detail references, as appropriate.
j. Transmittal number, numbered consecutively.
k. Submittal and transmittal distribution record.
l. Remarks.
m. Signature of transmitter.

3. On an attached separate sheet, prepared on Contractor's letterhead, record relevant information, 
requests for data, revisions other than those requested by Architect on previous submittals, and 
deviations from requirements in the Contract Documents, including minor variations and 
limitations.  Include same label information as related submittal.

I. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, 
installers, and authorities having jurisdiction, and others as necessary for performance of construction 
activities.  Show distribution on transmittal forms.

J. Use for Construction:  Use only final submittals with mark by Architect.

PART 2 - PRODUCTS

2.1 ACTION SUBMITTALS

A. General:  Prepare and submit Action Submittals required by individual Specification Sections.

1. Submit electronic submittals directly to extranet specifically established for Project.
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B. Product Data:  Collect information into a single submittal for each element of construction and type of 
product or equipment.

1. If information must be specially prepared for submittal because standard printed data are not 
suitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are applicable.
3. Include the following information, as applicable:

a. Manufacturer's written recommendations.
b. Manufacturer's product specifications.
c. Manufacturer's installation instructions.
d. Standard color charts.
e. Manufacturer's catalog cuts.
f. Wiring diagrams showing factory-installed wiring.
g. Printed performance curves.
h. Operational range diagrams.
i. Mill reports.
j. Standard product operation and maintenance manuals.
k. Compliance with specified referenced standards.
l. Testing by recognized testing agency.
m. Application of testing agency labels and seals.
n. Notation of coordination requirements.

4. Submit Product Data before or concurrent with Samples.
5. Number of Copies:  Submit six copies of Product Data, unless otherwise indicated.  Architect will 

return three (minimum) copies.  Mark up and retain one returned copy as a Project Record 
Document.

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop 
Drawings on reproductions of the Contract Documents or standard printed data.

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the following 
information, as applicable:

a. Dimensions.
b. Identification of products.
c. Fabrication and installation drawings.
d. Roughing-in and setting diagrams.
e. Wiring diagrams showing field-installed wiring, including power, signal, and control 

wiring.
f. Shopwork manufacturing instructions.
g. Templates and patterns.
h. Schedules.
i. Design calculations.
j. Compliance with specified standards.
k. Notation of coordination requirements.
l. Notation of dimensions established by field measurement.
m. Relationship to adjoining construction clearly indicated.
n. Seal and signature of professional engineer if specified.
o. Wiring Diagrams:  Differentiate between manufacturer-installed and field-installed wiring.

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop Drawings 
on sheets at least 8-1/2 by 11 inches but no larger than 30 by 40 inches.

3. Number of Copies:  Submit six opaque copies of each submittal, unless copies are required for 
operation and maintenance manuals.  Submit six copies where copies are required for operation 
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and maintenance manuals.  Architect will retain three (minimum) copies; remainder will be 
returned.  Mark up and retain one returned copy as a Project Record Drawing.

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between submittal and 
actual component as delivered and installed.

1. Transmit Samples that contain multiple, related components such as accessories together in one 
submittal package.

2. Identification:  Attach label on unexposed side of Samples that includes the following:

a. Generic description of Sample.
b. Product name and name of manufacturer.
c. Sample source.
d. Number and title of appropriate Specification Section.

3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-control 
comparisons throughout the course of construction activity.  Sample sets may be used to determine 
final acceptance of construction associated with each set.

a. Samples that may be incorporated into the Work are indicated in individual Specification 
Sections.  Such Samples must be in an undamaged condition at time of use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's property, are 
the property of Contractor.

4. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or sections of 
units showing the full range of colors, textures, and patterns available.

a. Number of Samples:  Submit one full set(s) of available choices where color, pattern, 
texture, or similar characteristics are required to be selected from manufacturer's product 
line.  Architect will return submittal with options selected.

5. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared from same 
material to be used for the Work, cured and finished in manner specified, and physically identical 
with material or product proposed for use, and that show full range of color and texture variations 
expected.  Samples include, but are not limited to, the following:  partial sections of manufactured 
or fabricated components; small cuts or containers of materials; complete units of repetitively used 
materials; swatches showing color, texture, and pattern; color range sets; and components used for 
independent testing and inspection.

a. Number of Samples:  Submit three sets of Samples.  Architect will retain two Sample sets; 
remainder will be returned.  Mark up and retain one returned Sample set as a Project 
Record Sample.

1) Submit a single Sample where assembly details, workmanship, fabrication 
techniques, connections, operation, and other similar characteristics are to be 
demonstrated.

2) If variation in color, pattern, texture, or other characteristic is inherent in material or 
product represented by a Sample, submit at least three sets of paired units that show 
approximate limits of variations.

E. Product Schedule or List:  As required in individual Specification Sections, prepare a written summary 
indicating types of products required for the Work and their intended location.  Include the following 
information in tabular form:
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1. Type of product.  Include unique identifier for each product.
2. Number and name of room or space.
3. Location within room or space.
4. Number of Copies:  Submit three copies of product schedule or list, unless otherwise indicated.  

Architect will return two copies.

a. Mark up and retain one returned copy as a Project Record Document.

F. Contractor's Construction Schedule:  Comply with requirements specified in Division 1 Section 
"Construction Progress Documentation" for Construction Manager's action.

G. Submittals Schedule:  Comply with requirements specified in Division 1 Section "Construction Progress 
Documentation."

H. Application for Payment:  Comply with requirements specified in Division 1 Section "Payment 
Procedures."

I. Schedule of Values:  Comply with requirements specified in Division 1 Section "Payment Procedures."

J. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each portion 
of the Work, including those who are to furnish products or equipment fabricated to a special design. 
Include the following information in tabular form:

1. Name, address, and telephone number of entity performing subcontract or supplying products.
2. Number and title of related Specification Section(s) covered by subcontract.
3. Drawing number and detail references, as appropriate, covered by subcontract.
4. Number of Copies:  Submit three copies of subcontractor list, unless otherwise indicated.  

Architect will return two copies.

a. Mark up and retain one returned copy as a Project Record Document.

2.2 INFORMATIONAL SUBMITTALS

A. General:  Prepare and submit Informational Submittals required by other Specification Sections.

1. Number of Copies:  Submit two copies of each submittal, unless otherwise indicated.  Architect 
will not return copies.

2. Certificates and Certifications:  Provide a notarized statement that includes signature of entity 
responsible for preparing certification.  An officer shall sign certificates and certifications or other 
individual authorized to sign documents on behalf of that entity.

3. Test and Inspection Reports:  Comply with requirements specified in Division 1 Section "Quality 
Requirements."

B. Coordination Drawings:  Comply with requirements specified in Division 1 Section "Project Management 
and Coordination."

C. Contractor's Construction Schedule:  Comply with requirements specified in Division 1 Section 
"Construction Progress Documentation."

D. Qualification Data:  Prepare written information that demonstrates capabilities and experience of firm or 
person.  Include lists of completed projects with project names and addresses, names and addresses of 
architects and owners, and other information specified.
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E. Welding Certificates:  Prepare written certification that welding procedures and personnel comply with 
requirements in the Contract Documents.  Submit record of Welding Procedure Specification (WPS) and 
Procedure Qualification Record (PQR) on AWS forms.  Include names of firms and personnel certified.

F. Installer Certificates:  Prepare written statements on manufacturer's letterhead certifying that Installer 
complies with requirements in the Contract Documents and, where required, is authorized by 
manufacturer for this specific Project.

G. Manufacturer Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
manufacturer complies with requirements in the Contract Documents.  Include evidence of manufacturing 
experience where required.

H. Product Certificates:  Prepare written statements on manufacturer's letterhead certifying that product 
complies with requirements in the Contract Documents.

I. Material Certificates:  Prepare written statements on manufacturer's letterhead certifying that material 
complies with requirements in the Contract Documents.

J. Material Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard 
form, indicating and interpreting test results of material for compliance with requirements in the Contract 
Documents.

K. Product Test Reports:  Prepare written reports indicating current product produced by manufacturer 
complies with requirements in the Contract Documents.  Base reports on evaluation of tests performed by 
manufacturer and witnessed by a qualified testing agency, or on comprehensive tests performed by a 
qualified testing agency.

L. Research/Evaluation Reports:  Prepare written evidence, from a model code organization acceptable to 
authorities having jurisdiction, that product complies with building code in effect for Project.  Include the 
following information:

1. Name of evaluation organization.
2. Date of evaluation.
3. Time period when report is in effect.
4. Product and manufacturers' names.
5. Description of product.
6. Test procedures and results.
7. Limitations of use.

M. Schedule of Tests and Inspections:  Comply with requirements specified in Division 1 Section "Quality 
Requirements."

N. Preconstruction Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting results of tests performed before installation of product, for 
compliance with performance requirements in the Contract Documents.

O. Compatibility Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting results of compatibility tests performed before installation of 
product.  Include written recommendations for primers and substrate preparation needed for adhesion.

P. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard 
form, indicating and interpreting results of field tests performed either during installation of product or 
after product is installed in its final location, for compliance with requirements in the Contract 
Documents.
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Q. Maintenance Data:  Prepare written and graphic instructions and procedures for operation and normal 
maintenance of products and equipment.  Comply with requirements specified in Division 1 Section 
"Operation and Maintenance Data."

R. Design Data:  Prepare written and graphic information, including, but not limited to, performance and 
design criteria, list of applicable codes and regulations, and calculations.  Include list of assumptions and 
other performance and design criteria and a summary of loads.  Include load diagrams if applicable.  
Provide name and version of software, if any, used for calculations.  Include page numbers.

S. Manufacturer's Instructions:  Prepare written or published information that documents manufacturer's 
recommendations, guidelines, and procedures for installing or operating a product or equipment.  Include 
name of product and name, address, and telephone number of manufacturer.  Include the following, as 
applicable:

1. Preparation of substrates.
2. Required substrate tolerances.
3. Sequence of installation or erection.
4. Required installation tolerances.
5. Required adjustments.
6. Recommendations for cleaning and protection.

T. Manufacturer's Field Reports:  Prepare written information documenting factory-authorized service 
representative's tests and inspections.  Include the following, as applicable:

1. Name, address, and telephone number of factory-authorized service representative making report.
2. Statement on condition of substrates and their acceptability for installation of product.
3. Statement that products at Project site comply with requirements.
4. Summary of installation procedures being followed, whether they comply with requirements and, 

if not, what corrective action was taken.
5. Results of operational and other tests and a statement of whether observed performance complies 

with requirements.
6. Statement whether conditions, products, and installation will affect warranty.
7. Other required items indicated in individual Specification Sections.

U. Insurance Certificates and Bonds:  Prepare written information indicating current status of insurance or 
bonding coverage.  Include name of entity covered by insurance or bond, limits of coverage, amounts of 
deductibles, if any, and term of the coverage.

V. Material Safety Data Sheets (MSDSs):  Submit information directly to Owner; do not submit to Architect.

1. Architect will not review submittals that include MSDSs and will return the entire submittal for 
resubmittal.

2.3 DELEGATED DESIGN

A. Performance and Design Criteria:  Where professional design services or certifications by a design 
professional are specifically required of Contractor by the Contract Documents, provide products and 
systems complying with specific performance and design criteria indicated.

1. If criteria indicated are not sufficient to perform services or certification required, submit a written 
request for additional information to Architect.

B. Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and other required submittals, 
submit three copies of a statement, signed and sealed by the responsible design professional, for each 
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product and system specifically assigned to Contractor to be designed or certified by a design 
professional.

1. Indicate that products and systems comply with performance and design criteria in the Contract 
Documents.  Include list of codes, loads, and other factors used in performing these services.

PART 3 - EXECUTION

3.1 CONTRACTOR'S REVIEW

A. Review each submittal and check for coordination with other Work of the Contract and for compliance 
with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp before 
submitting to Architect.

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and 
location, submittal number, Specification Section title and number, name of reviewer, date of Contractor's 
approval, and statement certifying that submittal has been reviewed, checked, and approved for 
compliance with the Contract Documents.

3.2 ARCHITECT'S / ACTION

A. General:  Architect will not review submittals that do not bear Contractor's approval stamp and will return 
them without action.

B. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or 
modifications required, and return it.  Architect will stamp each submittal with an action stamp and will 
mark stamp appropriately to indicate action taken, as follows:

C. Informational Submittals:  Architect will review each submittal and will not return it, or will return it if it 
does not comply with requirements.  Architect will forward each submittal to appropriate party.

D. Partial submittals are not acceptable, will be considered nonresponsive, and will be returned without 
review.

E. Submittals not required by the Contract Documents may not be reviewed and may be discarded.

END OF SECTION 01330
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SECTION 01400 - QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for quality assurance and quality 
control.

B. Testing and inspecting services are required to verify compliance with requirements specified or 
indicated.  These services do not relieve Contractor of responsibility for compliance with the Contract 
Document requirements.

1. Specific quality-assurance and -control requirements for individual construction activities are 
specified in the Sections that specify those activities.  Requirements in those Sections may also 
cover production of standard products.

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-assurance 
and -control procedures that facilitate compliance with the Contract Document requirements.

3. Requirements for Contractor to provide quality-assurance and -control services required by 
Architect, Owner, or authorities having jurisdiction are not limited by provisions of this Section.

C. Related Sections include the following:

1. Division 1 Section "Cutting and Patching" for repair and restoration of construction disturbed by 
testing and inspecting activities.

2. Divisions 2 through 16 Sections for specific test and inspection requirements.

1.3 DEFINITIONS

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during execution 
of the Work to guard against defects and deficiencies and substantiate that proposed construction will 
comply with requirements.

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after execution 
of the Work to evaluate that actual products incorporated into the Work and completed construction 
comply with requirements.  Services do not include contract enforcement activities performed by 
Architect.

C. Mockups:  Full-size, physical assemblies that are constructed on-site.  Mockups are used to verify 
selections made under sample submittals, to demonstrate aesthetic effects and, where indicated, qualities 
of materials and execution, and to review construction, coordination, testing, or operation; they are not 
Samples.  Approved mockups establish the standard by which the Work will be judged.

D. Laboratory Mockups:  Full-size, physical assemblies that are constructed at testing facility to verify 
performance characteristics.
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E. Preconstruction Testing:  Tests and inspections that are performed specifically for the Project before 
products and materials are incorporated into the Work to verify performance or compliance with specified 
criteria.

F. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or a testing agency 
qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish product 
performance and compliance with industry standards.

G. Source Quality-Control Testing:  Tests and inspections that are performed at the source, i.e., plant, mill, 
factory, or shop.

H. Field Quality-Control Testing:  Tests and inspections that are performed on-site for installation of the 
Work and for completed Work.

I. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing laboratory 
shall mean the same as testing agency.

J. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an employee, 
Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including 
installation, erection, application, and similar operations.

1. Using a term such as "carpentry" does not imply that certain construction activities must be 
performed by accredited or unionized individuals of a corresponding generic name, such as 
"carpenter."  It also does not imply that requirements specified apply exclusively to trades people 
of the corresponding generic name.

K. Experienced:  When used with an entity, "experienced" means having successfully completed a minimum 
of five previous projects similar in size and scope to this Project; being familiar with special requirements 
indicated; and having complied with requirements of authorities having jurisdiction.

1.4 CONFLICTING REQUIREMENTS

A. General:  If compliance with two or more standards is specified and the standards establish different or 
conflicting requirements for minimum quantities or quality levels, comply with the most stringent 
requirement.  Refer uncertainties and requirements that are different, but apparently equal, to Architect 
for a decision before proceeding.

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be the 
minimum provided or performed.  The actual installation may comply exactly with the minimum quantity 
or quality specified, or it may exceed the minimum within reasonable limits.  To comply with these 
requirements, indicated numeric values are minimum or maximum, as appropriate, for the context of 
requirements.  Refer uncertainties to Architect for a decision before proceeding.

1.5 SUBMITTALS

A. Reports:  Prepare and submit certified written reports that include the following:

1. Date of issue.
2. Project title and number.
3. Name, address, and telephone number of testing agency.
4. Dates and locations of samples and tests or inspections.
5. Names of individuals making tests and inspections.
6. Description of the Work and test and inspection method.
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7. Identification of product and Specification Section.
8. Complete test or inspection data.
9. Test and inspection results and an interpretation of test results.
10. Record of temperature and weather conditions at time of sample taking and testing and inspecting.
11. Comments or professional opinion on whether tested or inspected Work complies with the 

Contract Document requirements.
12. Name and signature of laboratory inspector.
13. Recommendations on retesting and reinspecting.

1.6 QUALITY ASSURANCE

A. General:  Qualifications paragraphs in this Article establish the minimum qualification levels required; 
individual Specification Sections specify additional requirements.

B. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling work 
similar in material, design, and extent to that indicated for this Project, whose work has resulted in 
construction with a record of successful in-service performance.

C. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar to those 
indicated for this Project and with a record of successful in-service performance, as well as sufficient 
production capacity to produce required units.

D. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated for this 
Project and with a record of successful in-service performance, as well as sufficient production capacity 
to produce required units.

E. Professional Engineer Qualifications:  A professional engineer who is legally qualified to practice in 
jurisdiction where Project is located and who is experienced in providing engineering services of the kind 
indicated.  Engineering services are defined as those performed for installations of the system, assembly, 
or products that are similar to those indicated for this Project in material, design, and extent.

F. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with the experience 
and capability to conduct testing and inspecting indicated, as documented according to ASTM E 548; and 
with additional qualifications specified in individual Sections; and where required by authorities having 
jurisdiction, that is acceptable to authorities.

1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7.
2. NVLAP:  A testing agency accredited according to NIST's National Voluntary Laboratory 

Accreditation Program.

G. Factory-Authorized Service Representative Qualifications:  An authorized representative of manufacturer 
who is trained and approved by manufacturer to inspect installation of manufacturer's products that are 
similar in material, design, and extent to those indicated for this Project.

H. Mockups:  Before installing portions of the Work requiring mockups, build mockups for each form of 
construction and finish required to comply with the following requirements, using materials indicated for 
the completed Work:

1. Build mockups in location and of size indicated or, if not indicated, as directed by Architect.
2. Notify Architect three days in advance of dates and times when mockups will be constructed.
3. Demonstrate the proposed range of aesthetic effects and workmanship.
4. Obtain Architect's approval of mockups before starting work, fabrication, or construction.

a. Allow three days for initial review and each re-review of each mockup.
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5. Maintain mockups during construction in an undisturbed condition as a standard for judging the 
completed Work.

6. Demolish and remove mockups when directed, unless otherwise indicated.

1.7 QUALITY CONTROL

A. Owner Responsibilities:  Where quality-control services are indicated as Owner's responsibility, Owner 
will engage a qualified testing agency to perform these services.

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing agencies 
engaged and a description of types of testing and inspecting they are engaged to perform.

2. Costs for retesting and reinspecting construction that replaces or is necessitated by work that failed 
to comply with the Contract Documents will be charged to Contractor, and the Contract Sum will 
be adjusted by Change Order.

B. Tests and inspections not explicitly assigned to Owner are Contractor's responsibility.  Unless otherwise 
indicated, provide quality-control services specified and those required by authorities having jurisdiction.  
Perform quality-control services required of Contractor by authorities having jurisdiction, whether 
specified or not.

1. Where services are indicated as Contractor's responsibility, engage a qualified testing agency to 
perform these quality-control services.

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in writing by 
Owner.

2. Notify testing agencies at least 24 hours in advance of time when Work that requires testing or 
inspecting will be performed.

3. Where quality-control services are indicated as Contractor's responsibility, submit a certified 
written report, in duplicate, of each quality-control service.

4. Testing and inspecting requested by Contractor and not required by the Contract Documents are 
Contractor's responsibility.

5. Submit additional copies of each written report directly to authorities having jurisdiction, when 
they so direct.

C. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service representative to 
inspect field-assembled components and equipment installation, including service connections.  Report 
results in writing as specified in Division 1 Section "Submittal Procedures."

D. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's 
responsibility, provide quality-control services, including retesting and reinspecting, for construction that 
replaced Work that failed to comply with the Contract Documents.

E. Testing Agency Responsibilities:  Cooperate with Architect and Contractor in performance of duties.  
Provide qualified personnel to perform required tests and inspections.

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the Work 
during performance of its services.

2. Determine the location from which test samples will be taken and in which in-situ tests are 
conducted.

3. Conduct and interpret tests and inspections and state in each report whether tested and inspected 
work complies with or deviates from requirements.

4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-control 
service through Contractor.
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5. Do not release, revoke, alter, or increase the Contract Document requirements or approve or 
accept any portion of the Work.

6. Do not perform any duties of Contractor.

F. Associated Services:  Cooperate with agencies performing required tests, inspections, and similar quality-
control services, and provide reasonable auxiliary services as requested.  Notify agency sufficiently in 
advance of operations to permit assignment of personnel.  Provide the following:

1. Access to the Work.
2. Incidental labor and facilities necessary to facilitate tests and inspections.
3. Adequate quantities of representative samples of materials that require testing and inspecting.  

Assist agency in obtaining samples.
4. Facilities for storage and field curing of test samples.
5. Delivery of samples to testing agencies.
6. Preliminary design mix proposed for use for material mixes that require control by testing agency.
7. Security and protection for samples and for testing and inspecting equipment at Project site.

G. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance and -control 
services with a minimum of delay and to avoid necessity of removing and replacing construction to 
accommodate testing and inspecting.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.

H. Schedule of Tests and Inspections:  Prepare a schedule of tests, inspections, and similar quality-control 
services required by the Contract Documents.  Submit schedule within seven days of date established for 
the Notice to Proceed.

1. Distribution:  Distribute schedule to Owner, Architect, testing agencies, and each party involved in 
performance of portions of the Work where tests and inspections are required.

1.8 SPECIAL TESTS AND INSPECTIONS

A. Special Tests and Inspections:  Conducted by a qualified testing agency and/or special inspector as 
required by authorities having jurisdiction, as indicated in individual Specification Sections, and as 
follows:

1. Verifying that manufacturer maintains detailed fabrication and quality control procedures and 
reviewing the completeness and adequacy of those procedures to perform the Work.

2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed in the 
Work during performance of its services.

3. Submitting a certified written report of each test, inspection, and similar quality-control service to 
Architect with copy to Contractor and to authorities having jurisdiction.

4. Submitting a final report of special tests and inspections at Substantial Completion, which 
includes a list of unresolved deficiencies.

5. Interpreting tests and inspections and stating in each report whether tested and inspected work 
complies with or deviates from the Contract Documents.

6. Retesting and reinspecting corrected work.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION
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3.1 TEST AND INSPECTION LOG

A. Prepare a record of tests and inspections.  Include the following:

1. Date test or inspection was conducted.
2. Description of the Work tested or inspected.
3. Date test or inspection results were transmitted to Architect.
4. Identification of testing agency or special inspector conducting test or inspection.

B. Maintain log at Project site.  Post changes and modifications as they occur.  Provide access to test and 
inspection log for Architect's reference during normal working hours.

3.2 REPAIR AND PROTECTION

A. General:  On completion of testing, inspecting, sample taking, and similar services, repair damaged 
construction and restore substrates and finishes.

1. Provide materials and comply with installation requirements specified in other Specification 
Sections.  Restore patched areas and extend restoration into adjoining areas with durable seams 
that are as invisible as possible.

2. Comply with the Contract Document requirements for Division 1 Section "Cutting and Patching."

B. Protect construction exposed by or for quality-control service activities.

C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for 
quality-control services.

END OF SECTION 01400
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SECTION 01420 - REFERENCES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 DEFINITIONS

A. General:  Basic Contract definitions are included in the Conditions of the Contract.

B. "Approved":  When used to convey Architect's action on Contractor's submittals, applications, and 
requests, "approved" is limited to Architect's duties and responsibilities as stated in the Conditions of the 
Contract.

C. "Directed":  A command or instruction by Architect.  Other terms including "requested," "authorized," 
"selected," "approved," "required," and "permitted" have the same meaning as "directed."

D. "Indicated":  Requirements expressed by graphic representations or in written form on Drawings, in 
Specifications, and in other Contract Documents.  Other terms including "shown," "noted," "scheduled," 
and "specified" have the same meaning as "indicated."

E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having jurisdiction, 
and rules, conventions, and agreements within the construction industry that control performance of the 
Work.

F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly, installation, and 
similar operations.

G. "Install":  Operations at Project site including unloading, temporarily storing, unpacking, assembling, 
erecting, placing, anchoring, applying, working to dimension, finishing, curing, protecting, cleaning, and 
similar operations.

H. "Provide":  Furnish and install, complete and ready for the intended use.

I. "Project Site":  Space available for performing construction activities.  The extent of Project site is shown 
on Drawings and may or may not be identical with the description of the land on which Project is to be 
built.

1.3 INDUSTRY STANDARDS

A. Applicability of Standards:  Unless the Contract Documents include more stringent requirements, 
applicable construction industry standards have the same force and effect as if bound or copied directly 
into the Contract Documents to the extent referenced.  Such standards are made a part of the Contract 
Documents by reference.

B. Publication Dates:  Comply with standards in effect as of date of the Contract Documents, unless 
otherwise indicated.
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C. Copies of Standards:  Each entity engaged in construction on Project should be familiar with industry 
standards applicable to its construction activity.  Copies of applicable standards are not bound with the 
Contract Documents.

D. Abbreviations and Acronyms for Standards and Regulations:  Where abbreviations and acronyms are 
used in Specifications or other Contract Documents, they shall mean the recognized name of the 
standards and regulations in the following list.  Names, telephone numbers, and Web-site addresses are 
subject to change and are believed to be accurate and up-to-date as of the date of the Contract Documents.

ADAAG Americans with Disabilities Act (ADA) (800) 872-2253
Accessibility Guidelines for Buildings and Facilities (202) 272-0080
Available from Access Board
www.access-board.gov

CFR Code of Federal Regulations (888) 293-6498
Available from Government Printing Office (202) 512-1530
www.access.gpo.gov/nara/cfr

CRD Handbook for Concrete and Cement (601) 634-2355
Available from Army Corps of Engineers
Waterways Experiment Station
www.wes.army.mil

DOD Department of Defense Military Specifications and Standards (215) 697-6257
Available from Department of Defense Single Stock Point
www.dodssp.daps.mil

DSCC Defense Supply Center Columbus
(See FS)

FED-STD Federal Standard
(See FS)

FS Federal Specification (215) 697-6257
Available from Department of Defense Single Stock Point
www.dodssp.daps.mil

Available from General Services Administration (202) 501-1021
www.fss.gsa.gov

Available from National Institute of Building Sciences (202) 289-7800
www.nibs.org

FTMS Federal Test Method Standard
(See FS)

MIL See MILSPEC

MS MIL See MILSPEC

MILSPEC Military Specification and Standards (215) 697-6257
Available from Department of Defense Single Stock Point
www.dodssp.daps.mil

UFAS Uniform Federal Accessibility Standards (800) 872-2253
Available from Access Board (202) 272-0080
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www.access-board.gov

1.4 ABBREVIATIONS AND ACRONYMS

A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other Contract 
Documents, they shall mean the recognized name of the entities indicated in Gale Research's 
"Encyclopedia of Associations" or in Columbia Books' "National Trade & Professional Associations of 
the U.S."

B. Code Agencies:  Where abbreviations and acronyms are used in Specifications or other Contract 
Documents, they shall mean the recognized name of the entities in the following list.  Names, telephone 
numbers, and Web-site addresses are subject to change and are believed to be accurate and up-to-date as 
of the date of the Contract Documents.

BOCA BOCA International, Inc.
(See ICC)

CABO Council of American Building Officials
(See ICC)

IAPMO International Association of Plumbing and Mechanical Officials (909) 472-4100
www.iapmo.org

ICBO International Conference of Building Officials
(See ICC)

ICBO ES ICBO Evaluation Service, Inc.
(See ICC-ES)

ICC International Code Council (703) 931-4533
(Formerly:  CABO - Council of American Building Officials)
www.iccsafe.org

ICC-ES ICC Evaluation Service, Inc. (800) 423-6587
www.icc-es.org (562) 699-0543

SBCCI Southern Building Code Congress International, Inc.
(See ICC)

C. State Government Agencies:  Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following list.  Names, 
telephone numbers, and Web-site addresses are subject to change and are believed to be accurate and up-
to-date as of the date of the Contract Documents.

CBHF State of California, Department of Consumer Affairs (800) 952-5210
Bureau of Home Furnishings and Thermal Insulation (916) 574-2041
www.dca.ca.gov/bhfti

CPUC California Public Utilities Commission (415) 703-2782
www.cpuc.ca.gov

TFS Texas Forest Service (936) 639-8180
Forest Products Laboratory
www.txforestservice.tamu.edu
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01420
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SECTION 01500 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes requirements for temporary utilities, support facilities, and security and protection 
facilities.

1.3 USE CHARGES

A. Water Service:  Water from Owner's existing water system is available for use without metering and 
without payment of use charges.  Provide connections and extensions of services as required for 
construction operations.

B. Electric Power Service:  Electric power from Owner's existing system is available for use without 
metering and without payment of use charges.  Provide connections and extensions of services as 
required for construction operations.

1.4 SUBMITTALS

A. Site Plan:  Show temporary facilities, utility hookups, staging areas, and parking areas for construction 
personnel.

1.5 QUALITY ASSURANCE

A. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect each temporary 
utility before use.  Obtain required certifications and permits.

1.6 PROJECT CONDITIONS

A. Temporary Use of Permanent Facilities:  Installer of each permanent service shall assume responsibility 
for operation, maintenance, and protection of each permanent service during its use as a construction 
facility before Owner's acceptance, regardless of previously assigned responsibilities.

PART 2 - PRODUCTS

2.1 MATERIALS
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A. Portable Chain-Link Fencing:  Minimum 2-inch, 9-gage, galvanized steel, chain-link fabric fencing; 
minimum 6 feet high with galvanized steel pipe posts; minimum 2-3/8-inch- OD line posts and 2-7/8-
inch- OD corner and pull posts, with 1-5/8-inch- OD top and bottom rails.  Provide galvanized steel bases 
for supporting posts.

B. Lumber and Plywood:  Comply with requirements in Division 6 Section "Rough Carpentry."

C. Paint:  Comply with requirements in Division 9 painting Sections.

2.2 TEMPORARY FACILITIES

A. Field Offices, General:  Prefabricated or mobile units with serviceable finishes, temperature controls, and 
foundations adequate for normal loading.

B. Common-Use Field Office:  Of sufficient size to accommodate needs of construction personnel.  Keep 
office clean and orderly.  Furnish and equip offices as follows:

1. Furniture required for Project-site documents including file cabinets, plan tables, plan racks, and 
bookcases.

2. Conference room of sufficient size to accommodate meetings of 10 individuals.  Provide electrical 
power service and 120-V ac duplex receptacles, with not less than 1 receptacle on each wall.  
Furnish room with conference table, chairs, and 4-foot- square tack board.

3. Drinking water and private toilet.
4. Coffee machine and supplies.
5. Heating and cooling equipment necessary to maintain a uniform indoor temperature of 68 to 72 

deg F.
6. Lighting fixtures capable of maintaining average illumination of 20 fc at desk height.

C. Storage and Fabrication Sheds:  Provide sheds sized, furnished, and equipped to accommodate materials 
and equipment for construction operations.

1. Store combustible materials apart from building.

2.3 EQUIPMENT

A. Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required by locations and 
classes of fire exposures.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Locate facilities where they will serve Project adequately and result in minimum interference with 
performance of the Work.  Relocate and modify facilities as required by progress of the Work.

B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities are no 
longer needed or are replaced by authorized use of completed permanent facilities.

3.2 TEMPORARY UTILITY INSTALLATION
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A. General:  Install temporary service or connect to existing service.

1. Arrange with utility company, Owner, and existing users for time when service can be interrupted, 
if necessary, to make connections for temporary services.

B. Water Service:  Use of Owner's existing water service facilities will be permitted, as long as facilities are 
cleaned and maintained in a condition acceptable to Owner.  At Substantial Completion, restore these 
facilities to condition existing before initial use.

1. Where installations below an outlet might be damaged by spillage or leakage, provide a drip pan 
of suitable size to minimize water damage.  Drain accumulated water promptly from pans.

C. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking water for use of construction 
personnel.  Comply with authorities having jurisdiction for type, number, location, operation, and 
maintenance of fixtures and facilities.

1. Toilets:  Use of Owner's existing toilet facilities will be permitted, as long as facilities are cleaned 
and maintained in a condition acceptable to Owner.  At Substantial Completion, restore these 
facilities to condition existing before initial use.

D. Heating and Cooling:  Provide temporary heating and cooling required by construction activities for 
curing or drying of completed installations or for protecting installed construction from adverse effects of 
low temperatures or high humidity.  Select equipment that will not have a harmful effect on completed 
installations or elements being installed.

E. Ventilation and Humidity Control:  Provide temporary ventilation required by construction activities for 
curing or drying of completed installations or for protecting installed construction from adverse effects of 
high humidity.  Select equipment that will not have a harmful effect on completed installations or 
elements being installed.  Coordinate ventilation requirements to produce ambient condition required and 
minimize energy consumption.

F. Electric Power Service:  Use of Owner's existing electric power service will be permitted, as long as 
equipment is maintained in a condition acceptable to Owner.

G. Lighting:  Provide temporary lighting with local switching that provides adequate illumination for 
construction operations, observations, inspections, and traffic conditions.

1. Install and operate temporary lighting that fulfills security and protection requirements without 
operating entire system.

H. Telephone Service:  Provide temporary telephone service in common-use facilities for use by all 
construction personnel.  Install one telephone line(s) for each field office.

1. Provide additional telephone lines for the following:

a. Provide a dedicated telephone line for each facsimile machine and computer in each field 
office.

2. At each telephone, post a list of important telephone numbers.

a. Police and fire departments.
b. Ambulance service.
c. Contractor's home office.
d. Architect's office.
e. Engineers' offices.
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f. Owner's office.
g. Principal subcontractors' field and home offices.

3. Provide superintendent with cellular telephone or portable two-way radio for use when away from 
field office.

I. Electronic Communication Service:  Provide temporary electronic communication service, including 
electronic mail, in common-use facilities.

1. Provide DSL in primary field office.

3.3 SUPPORT FACILITIES INSTALLATION

A. General:  Comply with the following:

1. Provide incombustible construction for offices, shops, and sheds located within construction area 
or within 30 feet of building lines.  Comply with NFPA 241.

2. Maintain support facilities until near Substantial Completion.  Remove before Substantial 
Completion.  Personnel remaining after Substantial Completion will be permitted to use 
permanent facilities, under conditions acceptable to Owner.

B. Parking:  Use designated areas of Owner's existing parking areas for construction personnel.

C. Lifts and Hoists:  Provide facilities necessary for hoisting materials and personnel.

1. Truck cranes and similar devices used for hoisting materials are considered "tools and equipment" 
and not temporary facilities.

D. Existing Stair Usage:  Use of Owner's existing stairs will be permitted, as long as stairs are cleaned and 
maintained in a condition acceptable to Owner.  At Substantial Completion, restore stairs to condition 
existing before initial use.

1. Provide protective coverings, barriers, devices, signs, or other procedures to protect stairs and to 
maintain means of egress.  If, despite such protection, stairs become damaged, restore damaged 
areas so no evidence remains of correction work.

E. Temporary Use of Permanent Stairs:  Cover finished, permanent stairs with protective covering of 
plywood or similar material so finishes will be undamaged at time of acceptance.

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION

A. Security Enclosure and Lockup:  Install substantial temporary enclosure around partially completed areas 
of construction.  Provide lockable entrances to prevent unauthorized entrance, vandalism, theft, and 
similar violations of security.

B. Barricades, Warning Signs, and Lights:  Comply with requirements of authorities having jurisdiction for 
erecting structurally adequate barricades, including warning signs and lighting.

C. Temporary Fire Protection:  Install and maintain temporary fire-protection facilities of types needed to 
protect against reasonably predictable and controllable fire losses.  Comply with NFPA 241.

1. Prohibit smoking in construction areas.
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2. Supervise welding operations, combustion-type temporary heating units, and similar sources of 
fire ignition according to requirements of authorities having jurisdiction.  Minimize all field 
welding.

3. Develop and supervise an overall fire-prevention and -protection program for personnel at Project 
site.  Review needs with local fire department and establish procedures to be followed.  Instruct 
personnel in methods and procedures.  Post warnings and information.

4. Provide temporary standpipes and hoses for fire protection.  Hang hoses with a warning sign 
stating that hoses are for fire-protection purposes only and are not to be removed.  Match hose size 
with outlet size and equip with suitable nozzles.

3.5 OPERATION, TERMINATION, AND REMOVAL

A. Maintenance:  Maintain facilities in good operating condition until removal.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, and 
similar facilities on a 24-hour basis where required to achieve indicated results and to avoid 
possibility of damage.

B. Temporary Facility Changeover:  Do not change over from using temporary security and protection 
facilities to permanent facilities until Substantial Completion.

C. Termination and Removal:  Remove each temporary facility when need for its service has ended, when it 
has been replaced by authorized use of a permanent facility, or no later than Substantial Completion.  
Complete or, if necessary, restore permanent construction that may have been delayed because of 
interference with temporary facility.  Repair damaged Work, clean exposed surfaces, and replace 
construction that cannot be satisfactorily repaired.

1. Materials and facilities that constitute temporary facilities are property of Contractor.  Owner 
reserves right to take possession of Project identification signs.

2. At Substantial Completion, clean and renovate permanent facilities used during construction 
period.  Comply with final cleaning requirements specified in Division 1 Section "Closeout 
Procedures."

END OF SECTION 01500
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SECTION 01600 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for selection of products for use in 
Project; product delivery, storage, and handling; manufacturers' standard warranties on products; special 
warranties; product substitutions; and comparable products.

B. Related Sections include the following:

1. Division 1 Section "Alternates" for products selected under an alternate.
2. Division 1 Section "References" for applicable industry standards for products specified.
3. Division 1 Section "Closeout Procedures" for submitting warranties for Contract closeout.
4. Divisions 2 through 16 Sections for specific requirements for warranties on products and 

installations specified to be warranted.

1.3 DEFINITIONS

A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or taken from 
previously purchased stock.  The term "product" includes the terms "material," "equipment," "system," 
and terms of similar intent.

1. Named Products:  Items identified by manufacturer's product name, including make or model 
number or other designation shown or listed in manufacturer's published product literature that is 
current as of date of the Contract Documents.

2. New Products:  Items that have not previously been incorporated into another project or 
facility, except that products consisting of recycled-content materials are allowed, unless explicitly 
stated otherwise.  Products salvaged or recycled from other projects are not considered new 
products.

3. Comparable Product:  Product that is demonstrated and approved through submittal process, or 
where indicated as a product substitution, to have the indicated qualities related to type, function, 
dimension, in-service performance, physical properties, appearance, and other characteristics that 
equal or exceed those of specified product.

B. Substitutions:  Changes in products, materials, equipment, and methods of construction from those 
required by the Contract Documents and proposed by Contractor.

1.4 SUBMITTALS

A. Substitution Requests:  Submit three copies of each request for consideration.  Identify product or 
fabrication or installation method to be replaced.  Include Specification Section number and title and 
Drawing numbers and titles.
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1. Substitution Request Form:  Use CSI Form 13.1A.
2. Documentation:  Show compliance with requirements for substitutions and the following, as 

applicable:

a. Statement indicating why specified material or product cannot be provided.
b. Coordination information, including a list of changes or modifications needed to other parts 

of the Work and to construction performed by Owner and separate contractors, that will be 
necessary to accommodate proposed substitution.

c. Detailed comparison of significant qualities of proposed substitution with those of the 
Work specified.  Significant qualities may include attributes such as performance, weight, 
size, durability, visual effect, and specific features and requirements indicated.

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures.

e. Samples, where applicable or requested.
f. Cost information, including a proposal of change, if any, in the Contract Sum.
g. Contractor's certification that proposed substitution complies with requirements in the 

Contract Documents and is appropriate for applications indicated.
h. Contractor's waiver of rights to additional payment or time that may subsequently become 

necessary because of failure of proposed substitution to produce indicated results.

3. Architect's Action:  If necessary, Architect will request additional information or documentation 
for evaluation within 7 days of receipt of a request for substitution.  Architect will notify 
Contractor of acceptance or rejection of proposed substitution within 15 days of receipt of request, 
or 7 days of receipt of additional information or documentation, whichever is later.

a. Form of Acceptance:  Change Order.
b. Use product specified if Architect cannot make a decision on use of a proposed substitution 

within time allocated.

B. Comparable Product Requests: Submit three copies of each request for consideration.  Identify product 
or fabrication or installation method to be replaced.  Include Specification Section number and title and 
Drawing numbers and titles.

1. Architect's Action:  If necessary, Architect will request additional information or documentation 
for evaluation within one week of receipt of a comparable product request.  Architect will notify 
Contractor of approval or rejection of proposed comparable product request within 15 days of 
receipt of request, or 7 days of receipt of additional information or documentation, whichever is 
later.

a. Form of Approval:  As specified in Division 1 Section "Submittal Procedures."
b. Use product specified if Architect cannot make a decision on use of a comparable product

request within time allocated.

1.5 QUALITY ASSURANCE

A. Compatibility of Options:  If Contractor is given option of selecting between two or more products for 
use on Project, product selected shall be compatible with products previously selected, even if previously 
selected products were also options.

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING

A. Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and 
loss, including theft.  Comply with manufacturer's written instructions.
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B. Delivery and Handling:

1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding of 
construction spaces.

2. Coordinate delivery with installation time to ensure minimum holding time for items that are 
flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other losses.

3. Deliver products to Project site in an undamaged condition in manufacturer's original sealed 
container or other packaging system, complete with labels and instructions for handling, storing, 
unpacking, protecting, and installing.

4. Inspect products on delivery to ensure compliance with the Contract Documents and to ensure that 
products are undamaged and properly protected.

C. Storage:

1. Store products to allow for inspection and measurement of quantity or counting of units.
2. Store materials in a manner that will not endanger Project structure.
3. Store products that are subject to damage by the elements, under cover in a weathertight enclosure 

above ground, with ventilation adequate to prevent condensation.
4. Store cementitious products and materials on elevated platforms.
5. Store foam plastic from exposure to sunlight, except to extent necessary for period of installation 

and concealment.
6. Comply with product manufacturer's written instructions for temperature, humidity, ventilation, 

and weather-protection requirements for storage.
7. Protect stored products from damage and liquids from freezing.
8. Provide a secure location and enclosure at Project site for storage of materials and equipment by 

Owner's construction forces.  Coordinate location with Owner.

1.7 PRODUCT WARRANTIES

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties 
required by the Contract Documents.  Manufacturer's disclaimers and limitations on product warranties 
do not relieve Contractor of obligations under requirements of the Contract Documents.

1. Manufacturer's Warranty:  Preprinted written warranty published by individual manufacturer for a 
particular product and specifically endorsed by manufacturer to Owner.

2. Special Warranty:  Written warranty required by or incorporated into the Contract Documents, 
either to extend time limit provided by manufacturer's warranty or to provide more rights for 
Owner.

B. Special Warranties:  Prepare a written document that contains appropriate terms and identification, ready 
for execution.  Submit a draft for approval before final execution.

1. Manufacturer's Standard Form:  Modified to include Project-specific information and properly 
executed.

2. Refer to Divisions 2 through 16 Sections for specific content requirements and particular 
requirements for submitting special warranties.

C. Submittal Time:  Comply with requirements in Division 1 Section "Closeout Procedures."

PART 2 - PRODUCTS

2.1 PRODUCT SELECTION PROCEDURES
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A. General Product Requirements:  Provide products that comply with the Contract Documents, that are 
undamaged and, unless otherwise indicated, that are new at time of installation.

1. Provide products complete with accessories, trim, finish, fasteners, and other items needed for a 
complete installation and indicated use and effect.

2. Standard Products:  If available, and unless custom products or nonstandard options are specified, 
provide standard products of types that have been produced and used successfully in similar 
situations on other projects.

3. Owner reserves the right to limit selection to products with warranties not in conflict with 
requirements of the Contract Documents.

4. Where products are accompanied by the term "as selected," Architect will make selection.
5. Where products are accompanied by the term "match sample," sample to be matched is 

Architect's.
6. Descriptive, performance, and reference standard requirements in the Specifications establish 

"salient characteristics" of products.
7. Or Equal:  Where products are specified by name and accompanied by the term "or equal" or "or 

approved equal" or "or approved," comply with provisions in Part 2 "Comparable Products" 
Article to obtain approval for use of an unnamed product.

B. Product Selection Procedures:

1. Product:  Where Specifications name a single product and manufacturer, provide the named 
product that complies with requirements.

2. Products:  Where Specifications include a list of names of both products and manufacturers, 
provide one of the products listed that complies with requirements.

3. Manufacturers:  Where Specifications include a list of manufacturers' names, provide a product by 
one of the manufacturers listed that complies with requirements.

4. Available Products:  Where Specifications include a list of names of both products and 
manufacturers, provide one of the products listed, or an unnamed product, that complies with 
requirements.  Comply with provisions in Part 2 "Comparable Products" Article for consideration 
of an unnamed product.

5. Available Manufacturers:  Where Specifications include a list of manufacturers, provide a product 
by one of the manufacturers listed, or an unnamed manufacturer, that complies with requirements.  
Comply with provisions in Part 2 "Comparable Products" Article for consideration of an unnamed 
product.

6. Visual Matching Specification:  Where Specifications require matching an established Sample, 
select a product that complies with requirements and matches Architect's sample.  Architect's 
decision will be final on whether a proposed product matches.

a. If no product available within specified category matches and complies with other specified 
requirements, comply with provisions in Part 2 "Product Substitutions" Article for proposal 
of product.

2.2 PRODUCT SUBSTITUTIONS

A. Timing:  Architect will consider requests for substitution if received within 60 days after the Notice to 
Proceed.  Requests received after that time may be considered or rejected at discretion of Architect.

B. Conditions:  Architect will consider Contractor's request for substitution when the following conditions 
are satisfied.  If the following conditions are not satisfied, Architect will return requests without action, 
except to record noncompliance with these requirements:

1. Requested substitution offers Owner a substantial advantage in cost, time, energy conservation, or 
other considerations, after deducting additional responsibilities Owner must assume.  Owner's 
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additional responsibilities may include compensation to Architect for redesign and evaluation 
services, increased cost of other construction by Owner, and similar considerations.

2. Requested substitution does not require extensive revisions to the Contract Documents.
3. Requested substitution is consistent with the Contract Documents and will produce indicated 

results.
4. Substitution request is fully documented and properly submitted.
5. Requested substitution will not adversely affect Contractor's Construction Schedule.
6. Requested substitution has received necessary approvals of authorities having jurisdiction.
7. Requested substitution is compatible with other portions of the Work.
8. Requested substitution has been coordinated with other portions of the Work.
9. Requested substitution provides specified warranty.

2.3 COMPARABLE PRODUCTS

A. Conditions:  Architect will consider Contractor's request for comparable product when the following 
conditions are satisfied.  If the following conditions are not satisfied, Architect will return requests 
without action, except to record noncompliance with these requirements:

1. Evidence that the proposed product does not require extensive revisions to the Contract 
Documents, that it is consistent with the Contract Documents and will produce the indicated 
results, and that it is compatible with other portions of the Work.

2. Detailed comparison of significant qualities of proposed product with those named in the 
Specifications.  Significant qualities include attributes such as performance, weight, size, 
durability, visual effect, and specific features and requirements indicated.

3. Evidence that proposed product provides specified warranty.
4. List of similar installations for completed projects with project names and addresses and names 

and addresses of architects and owners, if requested.
5. Samples, if requested.

PART 3 - EXECUTION (Not Used)

END OF SECTION 01600
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SECTION 01700 - EXECUTION REQUIREMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes general procedural requirements governing execution of the Work including, but 
not limited to, the following:

1. Construction layout.
2. General installation of products.
3. Progress cleaning.
4. Starting and adjusting.
5. Protection of installed construction.
6. Correction of the Work.

B. Related Sections include the following:

1. Division 1 Section "Cutting and Patching" for procedural requirements for cutting and patching 
necessary for the installation or performance of other components of the Work.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 EXAMINATION

A. Existing Conditions:  The existence and location of site improvements, utilities, and other construction 
indicated as existing are not guaranteed.  Before beginning work, investigate and verify the existence and 
location of mechanical and electrical systems and other construction affecting the Work.

1. Before construction, verify the location and points of connection of utility services.

B. Acceptance of Conditions:  Examine substrates, areas, and conditions, with Installer or Applicator present 
where indicated, for compliance with requirements for installation tolerances and other conditions 
affecting performance.  Record observations.

1. Written Report:  Where a written report listing conditions detrimental to performance of the Work 
is required by other Sections, include the following:

a. Description of the Work.
b. List of detrimental conditions, including substrates.
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c. List of unacceptable installation tolerances.
d. Recommended corrections.

2. Verify compatibility with and suitability of substrates, including compatibility with existing 
finishes or primers.

3. Examine roughing-in for mechanical and electrical systems to verify actual locations of 
connections before equipment and fixture installation.

4. Examine walls, floors, and roofs for suitable conditions where products and systems are to be 
installed.

5. Proceed with installation only after unsatisfactory conditions have been corrected.  Proceeding 
with the Work indicates acceptance of surfaces and conditions.

3.2 PREPARATION

A. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck 
measurements before installing each product.  Where portions of the Work are indicated to fit to other 
construction, verify dimensions of other construction by field measurements before fabrication.  
Coordinate fabrication schedule with construction progress to avoid delaying the Work.

B. Space Requirements:  Verify space requirements and dimensions of items shown diagrammatically on 
Drawings.

C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for 
clarification of the Contract Documents, submit a request for information to Architect.  Include a detailed 
description of problem encountered, together with recommendations for changing the Contract 
Documents.  Submit requests on CSI Form 13.2A, "Request for Interpretation."

3.3 INSTALLATION

A. General:  Locate the Work and components of the Work accurately, in correct alignment and elevation, as 
indicated.

1. Make vertical work plumb and make horizontal work level.
2. Where space is limited, install components to maximize space available for maintenance and ease 

of removal for replacement.
3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.
4. Maintain minimum headroom clearance of 8 feet in spaces without a suspended ceiling.

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated.

C. Install products at the time and under conditions that will ensure the best possible results.  Maintain 
conditions required for product performance until Substantial Completion.

D. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in 
excess of that expected during normal conditions of occupancy.

E. Tools and Equipment:  Do not use tools or equipment that produces harmful noise levels.

F. Templates:  Obtain and distribute to the parties involved templates for work specified to be factory 
prepared and field installed.  Check Shop Drawings of other work to confirm that adequate provisions are 
made for locating and installing products to comply with indicated requirements.
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G. Anchors and Fasteners:  Provide anchors and fasteners as required to anchor each component securely in 
place, accurately located and aligned with other portions of the Work.

1. Mounting Heights:  Where mounting heights are not indicated, mount components at heights 
directed by Architect.

2. Allow for building movement, including thermal expansion and contraction.
3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and directions for 

installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral 
anchors, that are to be embedded in concrete or masonry.  Deliver such items to Project site in 
time for installation.

H. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, arrange 
joints for the best visual effect.  Fit exposed connections together to form hairline joints.

I. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered 
hazardous.

3.4 PROGRESS CLEANING

A. General:  Clean Project site and work areas daily, including common areas.  Coordinate progress cleaning 
for joint-use areas where more than one installer has worked.  Enforce requirements strictly.  Dispose of 
materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.
2. Do not hold materials more than 7 days during normal weather or 3 days if the temperature is 

expected to rise above 80 deg F.
3. Containerize hazardous and unsanitary waste materials separately from other waste.  Mark 

containers appropriately and dispose of legally, according to regulations.

B. Site:  Maintain Project site free of waste materials and debris.

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for proper 
execution of the Work.

1. Remove liquid spills promptly.
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work 

area, as appropriate.

D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written instructions of 
manufacturer or fabricator of product installed, using only cleaning materials specifically recommended.  
If specific cleaning materials are not recommended, use cleaning materials that are not hazardous to 
health or property and that will not damage exposed surfaces.

E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space.

F. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to ensure freedom 
from damage and deterioration at time of Substantial Completion.

G. Waste Disposal:  Burying or burning waste materials on-site will not be permitted.  Washing waste 
materials down sewers or into waterways will not be permitted.

H. During handling and installation, clean and protect construction in progress and adjoining materials 
already in place.  Apply protective covering where required to ensure protection from damage or 
deterioration at Substantial Completion.
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I. Clean and provide maintenance on completed construction as frequently as necessary through the 
remainder of the construction period.  Adjust and lubricate operable components to ensure operability 
without damaging effects.

J. Limiting Exposures:  Supervise construction operations to assure that no part of the construction, 
completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure 
during the construction period.

3.5 STARTING AND ADJUSTING

A. Start equipment and operating components to confirm proper operation.  Remove malfunctioning units, 
replace with new units, and retest.

B. Adjust operating components for proper operation without binding.  Adjust equipment for proper 
operation.

C. Test each piece of equipment to verify proper operation.  Test and adjust controls and safeties.  Replace 
damaged and malfunctioning controls and equipment.

D. Manufacturer's Field Service:  If a factory-authorized service representative is required to inspect field-
assembled components and equipment installation, comply with qualification requirements in Division 1 
Section "Quality Requirements."

3.6 PROTECTION OF INSTALLED CONSTRUCTION

A. Provide final protection and maintain conditions that ensure installed Work is without damage or 
deterioration at time of Substantial Completion.

B. Comply with manufacturer's written instructions for temperature and relative humidity.

3.7 CORRECTION OF THE WORK

A. Repair or remove and replace defective construction.  Restore damaged substrates and finishes.  Comply 
with requirements in Division 1 Section "Cutting and Patching."

1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with 
matching materials, and properly adjusting operating equipment.

B. Restore permanent facilities used during construction to their specified condition.

C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired without 
visible evidence of repair.

D. Repair components that do not operate properly.  Remove and replace operating components that cannot 
be repaired.

E. Remove and replace chipped, scratched, and broken glass or reflective surfaces.

END OF SECTION 01700
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SECTION 01731 - CUTTING AND PATCHING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes procedural requirements for cutting and patching.

B. Related Sections include the following:

1. Division 1 Section "Selective Demolition" for demolition of selected portions of the building.
2. Divisions 2 through 16 Sections for specific requirements and limitations applicable to cutting and 

patching individual parts of the Work.
3. Division 7 Section "Through-Penetration Firestop Systems" for patching fire-rated construction.

1.3 DEFINITIONS

A. Cutting:  Removal of in-place construction necessary to permit installation or performance of other Work.

B. Patching:  Fitting and repair work required to restore surfaces to original conditions after installation of 
other Work.

1.4 QUALITY ASSURANCE

A. Structural Elements:  Do not cut and patch structural elements in a manner that could change their load-
carrying capacity or load-deflection ratio.

B. Operational Elements:  Do not cut and patch operating elements and related components in a manner that 
results in reducing their capacity to perform as intended or that results in increased maintenance or 
decreased operational life or safety.  Operating elements include the following:

1. Primary operational systems and equipment.
2. Air or smoke barriers.
3. Fire-suppression systems.
4. Mechanical systems piping and ducts.
5. Control systems.
6. Communication systems.
7. Conveying systems.
8. Electrical wiring systems.
9. Operating systems of special construction in Division 13 Sections.

C. Miscellaneous Elements:  Do not cut and patch miscellaneous elements or related components in a 
manner that could change their load-carrying capacity, that results in reducing their capacity to perform 



CUTTING AND PATCHING
01731 - 2

as intended, or that results in increased maintenance or decreased operational life or 
safety.  Miscellaneous elements include the following:

1. Water, moisture, or vapor barriers.
2. Membranes and flashings.
3. Exterior curtain-wall construction.
4. Equipment supports.
5. Piping, ductwork, vessels, and equipment.
6. Noise- and vibration-control elements and systems.

D. Visual Requirements:  Do not cut and patch construction in a manner that results in visual evidence of 
cutting and patching.  Do not cut and patch construction exposed on the exterior or in occupied spaces in 
a manner that would, in Architect's opinion, reduce the building's aesthetic qualities.  Remove and replace 
construction that has been cut and patched in a visually unsatisfactory manner.

1.5 WARRANTY

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged during 
cutting and patching operations, by methods and with materials so as not to void existing warranties.

PART 2 - PRODUCTS

2.1 MATERIALS

A. General:  Comply with requirements specified in other Sections.

B. In-Place Materials:  Use materials identical to in-place materials.  For exposed surfaces, use materials that 
visually match in-place adjacent surfaces to the fullest extent possible.

1. If identical materials are unavailable or cannot be used, use materials that, when installed, will 
match the visual and functional performance of in-place materials.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to be 
performed.

1. Compatibility:  Before patching, verify compatibility with and suitability of substrates, including 
compatibility with in-place finishes or primers.

2. Proceed with installation only after unsafe or unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Temporary Support:  Provide temporary support of Work to be cut.
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B. Protection:  Protect in-place construction during cutting and patching to prevent damage.  Provide 
protection from adverse weather conditions for portions of Project that might be exposed during cutting 
and patching operations.

C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free passage to 
adjoining areas.

D. Existing Utility Services and Mechanical/Electrical Systems:  Where existing services/systems are
required to be removed, relocated, or abandoned, bypass such services/systems before cutting to prevent 
interruption to occupied areas.

3.3 PERFORMANCE

A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and patching at 
the earliest feasible time, and complete without delay.

1. Cut in-place construction to provide for installation of other components or performance of other 
construction, and subsequently patch as required to restore surfaces to their original condition.

B. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or adjoining 
construction.  If possible, review proposed procedures with original Installer; comply with original 
Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not hammering and 
chopping.  Cut holes and slots as small as possible, neatly to size required, and with minimum 
disturbance of adjacent surfaces.  Temporarily cover openings when not in use.

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces.
3. Concrete and Masonry:  Cut using a cutting machine, such as an abrasive saw or a diamond-core 

drill.
4. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions to be removed.  

Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent entrance of moisture 
or other foreign matter after cutting.

5. Proceed with patching after construction operations requiring cutting are complete.

C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other Work.  Patch with durable seams that are as invisible as possible.  
Provide materials and comply with installation requirements specified in other Sections.

1. Inspection:  Where feasible, test and inspect patched areas after completion to demonstrate 
integrity of installation.

2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish restoration into 
retained adjoining construction in a manner that will eliminate evidence of patching and 
refinishing.

a. Clean piping, conduit, and similar features before applying paint or other finishing 
materials.

b. Restore damaged pipe covering to its original condition.

3. Floors and Walls:  Where walls or partitions that are removed extend one finished area into 
another, patch and repair floor and wall surfaces in the new space.  Provide an even surface of 
uniform finish, color, texture, and appearance.  Remove in-place floor and wall coverings and 
replace with new materials, if necessary, to achieve uniform color and appearance.
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a. Where patching occurs in a painted surface, apply primer and intermediate paint coats over 
the patch and apply final paint coat over entire unbroken surface containing the patch.  
Provide additional coats until patch blends with adjacent surfaces.

4. Ceilings:  Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane surface 
of uniform appearance.

5. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a weather 
tight condition.

D. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Completely remove paint, 
mortar, oils, putty, and similar materials.

END OF SECTION 01731
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SECTION 01732 - SELECTIVE DEMOLITION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Demolition and removal of selected portions of building or structure.
2. Salvage of existing items to be reused or recycled.

B. Related Sections include the following:

1. Division 1 Section "Summary" for use of premises, and phasing, and Owner-occupancy 
requirements.

2. Division 1 Section "Temporary Facilities and Controls" for temporary construction and 
environmental-protection measures for selective demolition operations.

3. Division 1 Section "Cutting and Patching" for cutting and patching procedures.

1.3 DEFINITIONS

A. Remove:  Detach items from existing construction and legally dispose of them off-site, unless indicated 
to be removed and salvaged or removed and reinstalled.

B. Remove and Salvage:  Detach items from existing construction and deliver them to Owner ready for 
reuse.

C. Remove and Reinstall:  Detach items from existing construction, prepare them for reuse, and reinstall 
them where indicated.

D. Existing to Remain:  Existing items of construction that are not to be removed and that are not otherwise 
indicated to be removed, removed and salvaged, or removed and reinstalled.

1.4 QUALITY ASSURANCE

A. Demolition Firm Qualifications:  An experienced firm that has specialized in demolition work similar in 
material and extent to that indicated for this Project.

B. Regulatory Requirements:  Comply with governing EPA notification regulations before beginning 
selective demolition.  Comply with hauling and disposal regulations of authorities having jurisdiction.

C. Standards:  Comply with ANSI A10.6 and NFPA 241.
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1.5 PROJECT CONDITIONS

A. Owner will occupy portions of building immediately adjacent to selective demolition area.  Conduct 
selective demolition so Owner's operations will not be disrupted and security is maintained.

1. Comply with requirements specified in Division 1 Section "Summary."

B. Owner will maintain conditions existing at time of inspection for bidding purpose as far as practical.

C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with 
selective demolition.

D. Hazardous Materials:  It is not expected that hazardous materials will be encountered in the Work.

1. Owner will remove hazardous materials, if any exist, before start of the Work.
2. If materials suspected of containing hazardous materials are encountered, do not disturb; 

immediately notify Architect and Owner.  Owner will remove hazardous materials under a 
separate contract.

E. Storage or sale of removed items or materials on-site is not permitted.

F. Utility Service:  Maintain existing utilities indicated to remain in service and protect them against damage 
during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.

1.6 WARRANTY

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged during 
selective demolition, by methods and with materials so as not to void existing warranties.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 EXAMINATION

A. Verify that utilities have been disconnected and capped.

B. Survey existing conditions and correlate with requirements indicated to determine extent of selective 
demolition required.

C. Inventory and record the condition of items to be removed and reinstalled and items to be removed and 
salvaged.

D. When unanticipated mechanical, electrical, or structural elements that conflict with intended function or 
design are encountered, investigate and measure the nature and extent of conflict.  Promptly submit a 
written report to Architect.

E. Survey of Existing Conditions:  Record existing conditions by use of measured drawings preconstruction 
photographs preconstruction videotapes and templates.
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F. Perform surveys as the Work progresses to detect hazards resulting from selective demolition activities.

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

A. Existing Services/Systems:  Maintain services/systems indicated to remain and protect them against 
damage during selective demolition operations.

1. Comply with requirements for existing services/systems interruptions specified in Division 1 
Section "Summary."

B. Service/System Requirements:  Locate, identify, disconnect, and seal or cap off indicated utility services 
and mechanical/electrical systems serving areas to be selectively demolished.

1. Arrange to shut off indicated utilities with utility companies.
2. If services/systems are required to be removed, relocated, or abandoned, before proceeding with 

selective demolition provide temporary services/systems that bypass area of selective demolition 
and that maintain continuity of services/systems to other parts of building.

3. Cut off pipe or conduit in walls or partitions to be removed.  Cap, valve, or plug and seal 
remaining portion of pipe or conduit after bypassing.

a. Where entire wall is to be removed, existing services/systems may be removed with 
removal of the wall.

3.3 SELECTIVE DEMOLITION, GENERAL

A. General:  Demolish and remove existing construction only to the extent required by new construction and 
as indicated.  Use methods required to complete the Work within limitations of governing regulations and 
as follows:

1. Proceed with selective demolition systematically, from higher to lower level.  Complete selective 
demolition operations above each floor or tier before disturbing supporting members on the next 
lower level.

2. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use cutting 
methods least likely to damage construction to remain or adjoining construction.  Use hand tools 
or small power tools designed for sawing or grinding, not hammering and chopping, to minimize 
disturbance of adjacent surfaces.  Temporarily cover openings to remain.

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing 
finished surfaces.

4. Do not use cutting torches until work area is cleared of flammable materials.  At concealed spaces, 
such as duct and pipe interiors, verify condition and contents of hidden space before starting 
flame-cutting operations.  Maintain fire watch and portable fire-suppression devices during flame-
cutting operations.

5. Maintain adequate ventilation when using cutting torches.
6. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and promptly 

dispose of off-site.
7. Remove structural framing members and lower to ground by method suitable to avoid free fall and 

to prevent ground impact or dust generation.
8. Locate selective demolition equipment and remove debris and materials so as not to impose 

excessive loads on supporting walls, floors, or framing.

B. Reuse of Building Elements:  Project has been designed to result in end-of-Project rates for reuse of 
building elements as follows.  Do not demolish building elements beyond what is indicated on Drawings 
without Architect's approval.
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C. Removed and Salvaged Items:

1. Clean salvaged items.
2. Pack or crate items after cleaning.  Identify contents of containers.
3. Store items in a secure area until delivery to Owner.
4. Transport items to Owner's storage area off-site.
5. Protect items from damage during transport and storage.

D. Removed and Reinstalled Items:

1. Clean and repair items to functional condition adequate for intended reuse.  Paint equipment to 
match new equipment.

2. Pack or crate items after cleaning and repairing.  Identify contents of containers.
3. Protect items from damage during transport and storage.
4. Reinstall items in locations indicated.  Comply with installation requirements for new materials 

and equipment.  Provide connections, supports, and miscellaneous materials necessary to make 
item functional for use indicated.

E. Existing Items to Remain:  Protect construction indicated to remain against damage and soiling during 
selective demolition.  When permitted by Architect, items may be removed to a suitable, protected 
storage location during selective demolition and cleaned and reinstalled in their original locations after 
selective demolition operations are complete.

3.4 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS

A. Roofing materials and system:  Demolish in sections.  See Roofing: Section, 073113, Asphalt Shingles.

3.5 DISPOSAL OF DEMOLISHED MATERIALS

A. General:  Except for items or materials indicated to be recycled, reused, salvaged, reinstalled, or 
otherwise indicated to remain Owner's property, remove demolished materials from Project site and 
legally dispose of them in an EPA-approved landfill.

1. Do not allow demolished materials to accumulate on-site.
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.
3. Remove debris from elevated portions of building by chute, hoist, or other device that will convey 

debris to grade level in a controlled descent.
4. Comply with requirements specified in Division 1 Section "Construction Waste Management."

B. Burning:  Do not burn demolished materials.

C. Disposal:  Transport demolished materials off Owner's property and legally dispose of them.

3.6 CLEANING

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition 
operations.  Return adjacent areas to condition existing before selective demolition operations began.

END OF SECTION 01732



CLOSEOUT PROCEDURES
01770 - 1

SECTION 01770 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for contract closeout, including, but not 
limited to, the following:

1. Inspection procedures.
2. Warranties.
3. Final cleaning.

B. Related Sections include the following:

1. Division 1 Section "Payment Procedures" for requirements for Applications for Payment for 
Substantial and Final Completion.

2. Division 1 Section "Execution Requirements" for progress cleaning of Project site.
3. Division 1 Section "Project Record Documents" for submitting Record Drawings, Record 

Specifications, and Record Product Data.
4. Division 1 Section "Operation and Maintenance Data" for operation and maintenance manual 

requirements.
5. Division 1 Section "Demonstration and Training" for requirements for instructing Owner's 

personnel.
6. Divisions 2 through 16 Sections for specific closeout and special cleaning requirements for the 

Work in those Sections.

1.3 SUBSTANTIAL COMPLETION

A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial Completion, 
complete the following.  List items below that are incomplete in request.

1. Prepare a list of items to be completed and corrected (punch list), the value of items on the list, 
and reasons why the Work is not complete.

2. Advise Owner of pending insurance changeover requirements.
3. Submit specific warranties, workmanship bonds, maintenance service agreements, final 

certifications, and similar documents.
4. Prepare and submit Project Record Documents, operation and maintenance manuals, Final 

Completion construction photographs, damage or settlement surveys, property surveys, and 
similar final record information.

5. Deliver tools, spare parts, extra materials, and similar items to location designated by Owner.  
Label with manufacturer's name and model number where applicable.

6. Make final changeover of permanent locks and deliver keys to Owner.  Advise Owner's personnel 
of changeover in security provisions.

7. Complete startup testing of systems.



CLOSEOUT PROCEDURES
01770 - 2

8. Submit test/adjust/balance records.
9. Terminate and remove temporary facilities from Project site, along with mockups, construction 

tools, and similar elements.
10. Advise Owner of changeover in heat and other utilities.
11. Submit changeover information related to Owner's occupancy, use, operation, and maintenance.
12. Complete final cleaning requirements, including touchup painting.
13. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

B. Inspection: Submit a written request for inspection for Substantial Completion.  On receipt of request, 
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  Architect 
will prepare the Certificate of Substantial Completion after inspection or will notify Contractor of items, 
either on Contractor's list or additional items identified by Architect, which must be completed or 
corrected before certificate will be issued.

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected.

2. Results of completed inspection will form the basis of requirements for Final Completion.

1.4 FINAL COMPLETION

A. Preliminary Procedures:  Before requesting final inspection for determining date of Final Completion, 
complete the following:

1. Submit a final Application for Payment according to Division 1 Section "Payment Procedures."
2. Submit certified copy of Architect's Substantial Completion inspection list of items to be 

completed or corrected (punch list), endorsed and dated by Architect.  The certified copy of the list 
shall state that each item has been completed or otherwise resolved for acceptance.

3. Submit evidence of final, continuing insurance coverage complying with insurance requirements.
4. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and 

systems.  Submit demonstration and training videotapes.

B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request, 
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements. Architect 
will prepare a final Certificate for Payment after inspection or will notify Contractor of construction that 
must be completed or corrected before certificate will be issued.

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected.

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST)

A. Preparation:  Submit three copies of list.  Include name and identification of each space and area affected 
by construction operations for incomplete items and items needing correction including, if necessary, 
areas disturbed by Contractor that are outside the limits of construction.  Use CSI Form 14.1A.

1. Organize list of spaces in sequential order.
2. Organize items applying to each space by major element, including categories for ceiling, 

individual walls, floors, equipment, and building systems.
3. Include the following information at the top of each page:

a. Project name.
b. Date.
c. Name of Architect.
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d. Name of Contractor.
e. Page number.

1.6 WARRANTIES

A. Submittal Time:  Submit written warranties on request of Architect for designated portions of the Work 
where commencement of warranties other than date of Substantial Completion is indicated.

B. Partial Occupancy:  Submit properly executed warranties within 15 days of completion of designated 
portions of the Work that are completed and occupied or used by Owner during construction period by 
separate agreement with Contractor.

C. Organize warranty documents into an orderly sequence based on the table of contents of the Project 
Manual.

1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, thickness as 
necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark tab to 
identify the product or installation.  Provide a typed description of the product or installation, 
including the name of the product and the name, address, and telephone number of Installer.

3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," 
Project name, and name of Contractor.

D. Provide additional copies of each warranty to include in operation and maintenance manuals.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or fabricator of the 
surface to be cleaned.  Do not use cleaning agents that are potentially hazardous to health or property or 
that might damage finished surfaces.

PART 3 - EXECUTION

3.1 FINAL CLEANING

A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to comply with local 
laws and ordinances and Federal and local environmental and antipollution regulations.

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each surface or 
unit to condition expected in an average commercial building cleaning and maintenance program.  
Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for certification of 
Substantial Completion for entire Project or for a portion of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and other foreign 
substances.
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b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other foreign 
deposits.

c. Remove tools, construction equipment, machinery, and surplus material from Project site.
d. Remove snow and ice to provide safe access to building.
e. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of 

stains, films, and similar foreign substances.  Avoid disturbing natural weathering of 
exterior surfaces.  Restore reflective surfaces to their original condition.

f. Remove debris and surface dust from limited access spaces, including roofs, plenums, 
shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

g. Sweep concrete floors broom clean in unoccupied spaces.
h. Vacuum carpet and similar soft surfaces, removing debris and excess nap; shampoo if 

visible soil or stains remain.
i. Clean transparent materials, including mirrors and glass in doors and windows.  Remove 

glazing compounds and other noticeable, vision-obscuring materials.  Replace chipped or 
broken glass and other damaged transparent materials.  Polish mirrors and glass, taking 
care not to scratch surfaces.

j. Remove labels that are not permanent.
k. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  Replace 

finishes and surfaces that cannot be satisfactorily repaired or restored or that already show 
evidence of repair or restoration.

1) Do not paint over "UL" and similar labels, including mechanical and electrical 
nameplates.

l. Wipe surfaces of mechanical and electrical equipment and similar equipment.  Remove 
excess lubrication, paint and mortar droppings, and other foreign substances.

m. Replace parts subject to unusual operating conditions.
n. Clean plumbing fixtures to a sanitary condition, free of stains, including stains resulting 

from water exposure.
o. Replace disposable air filters and clean permanent air filters.  Clean exposed surfaces of 

diffusers, registers, and grills.
p. Clean ducts, blowers, and coils if units were operated without filters during construction.
q. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  Replace 

burned-out bulbs, and those noticeably dimmed by hours of use, and defective and noisy 
starters in fluorescent and mercury vapor fixtures to comply with requirements for new 
fixtures.

r. Leave Project clean and ready for occupancy.

C. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury debris or excess 
materials on Owner's property.  Do not discharge volatile, harmful, or dangerous materials into drainage 
systems.  Remove waste materials from Project site and dispose of lawfully.

END OF SECTION 01770
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SECTION 01781 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for Project Record Documents, 
including the following:

1. Record Drawings.
2. Record Specifications.
3. Record Product Data.

B. Related Sections include the following:

1. Division 1 Section "Closeout Procedures" for general closeout procedures.
2. Division 1 Section "Operation and Maintenance Data" for operation and maintenance manual 

requirements.
3. Divisions 2 through 16 Sections for specific requirements for Project Record Documents of the 

Work in those Sections.

1.3 SUBMITTALS

A. Record Drawings:  Comply with the following:

1. Number of Copies:  Submit one set(s) of marked-up Record Prints.

B. Record Specifications:  Submit one copy of Project's Specifications, including addenda and contract 
modifications.

C. Record Product Data:  Submit one copy of each Product Data submittal.

1. Where Record Product Data is required as part of operation and maintenance manuals, submit 
marked-up Product Data as an insert in manual instead of submittal as Record Product Data.

PART 2 - PRODUCTS

2.1 RECORD DRAWINGS

A. Record Prints:  Maintain one set of blue- or black-line white prints of the Contract Drawings and Shop 
Drawings.
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1. Preparation:  Mark Record Prints to show the actual installation where installation varies from that 
shown originally.  Require individual or entity who obtained record data, whether individual or 
entity is Installer, subcontractor, or similar entity, to prepare the marked-up Record Prints.

a. Give particular attention to information on concealed elements that would be difficult to 
identify or measure and record later.

b. Accurately record information in an understandable drawing technique.
c. Record data as soon as possible after obtaining it.  Record and check the markup before 

enclosing concealed installations.

2. Content:  Types of items requiring marking include, but are not limited to, the following:

a. Dimensional changes to Drawings.
b. Revisions to details shown on Drawings.
c. Revisions to routing of piping and conduits.
d. Revisions to electrical circuitry.
e. Actual equipment locations.
f. Duct size and routing.
g. Locations of concealed internal utilities.
h. Changes made by Change Order or Construction Change Directive.
i. Changes made following Architect's written orders.
j. Details not on the original Contract Drawings.
k. Field records for variable and concealed conditions.
l. Record information on the Work that is shown only schematically.

3. Mark the Contract Drawings or Shop Drawings, whichever is most capable of showing actual 
physical conditions, completely and accurately. If Shop Drawings are marked, show cross-
reference on the Contract Drawings.

4. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish between 
changes for different categories of the Work at same location.

5. Mark important additional information that was either shown schematically or omitted from 
original Drawings.

6. Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and 
similar identification, where applicable.

B. Format:  Identify and date each Record Drawing; include the designation "PROJECT RECORD 
DRAWING" in a prominent location.

1. Record Prints:  Organize Record Prints and newly prepared Record Drawings into manageable 
sets.  Bind each set with durable paper cover sheets.  Include identification on cover sheets.

2. Record Transparencies:  Organize into unbound sets matching Record Prints.  Place transparencies 
in durable tube-type drawing containers with end caps.  Mark end cap of each container with 
identification.  If container does not include a complete set, identify Drawings included.

3. Identification:  As follows:

a. Project name.
b. Date.
c. Designation "PROJECT RECORD DRAWINGS."
d. Name of Architect.
e. Name of Contractor.

2.2 RECORD SPECIFICATIONS
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A. Preparation:  Mark Specifications to indicate the actual product installation where installation varies from 
that indicated in Specifications, addenda, and contract modifications.

1. Give particular attention to information on concealed products and installations that cannot be 
readily identified and recorded later.

2. Mark copy with the proprietary name and model number of products, materials, and equipment 
furnished, including substitutions and product options selected.

3. Record the name of manufacturer, supplier, Installer, and other information necessary to provide a 
record of selections made.

4. For each principal product, indicate whether Record Product Data has been submitted in operation 
and maintenance manuals instead of submitted as Record Product Data.

5. Note related Change Orders, Record Product Data, and Record Drawings where applicable.

2.3 RECORD PRODUCT DATA

A. Preparation:  Mark Product Data to indicate the actual product installation where installation varies 
substantially from that indicated in Product Data submittal.

1. Give particular attention to information on concealed products and installations that cannot be 
readily identified and recorded later.

2. Include significant changes in the product delivered to Project site and changes in manufacturer's 
written instructions for installation.

3. Note related Change Orders, Record Specifications, and Record Drawings where applicable.

2.4 MISCELLANEOUS RECORD SUBMITTALS

A. Assemble miscellaneous records required by other Specification Sections for miscellaneous record 
keeping and submittal in connection with actual performance of the Work.  Bind or file miscellaneous 
records and identify each, ready for continued use and reference.

PART 3 - EXECUTION

3.1 RECORDING AND MAINTENANCE

A. Recording:  Maintain one copy of each submittal during the construction period for Project Record 
Document purposes.  Post changes and modifications to Project Record Documents as they occur; do not 
wait until the end of Project.

B. Maintenance of Record Documents and Samples:  Store Record Documents and Samples in the field 
office apart from the Contract Documents used for construction.  Do not use Project Record Documents 
for construction purposes.  Maintain Record Documents in good order and in a clean, dry, legible 
condition, protected from deterioration and loss.  Provide access to Project Record Documents for 
Architect's reference during normal working hours.

END OF SECTION 01781
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SECTION 01782 - OPERATION AND MAINTENANCE DATA

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for preparing operation and 
maintenance manuals, including the following:

1. Operation manuals for systems, subsystems, and equipment.
2. Maintenance manuals for the care and maintenance of products, materials, and finishes systems 

and equipment.

B. Related Sections include the following:

1. Division 1 Section "Submittal Procedures" for submitting copies of submittals for operation and 
maintenance manuals.

2. Division 1 Section "Closeout Procedures" for submitting operation and maintenance manuals.
3. Division 1 Section "Project Record Documents" for preparing Record Drawings for operation and 

maintenance manuals.
4. Divisions 2 through 16 Sections for specific operation and maintenance manual requirements for 

the Work in those Sections.

1.3 DEFINITIONS

A. System:  An organized collection of parts, equipment, or subsystems united by regular interaction.

B. Subsystem:  A portion of a system with characteristics similar to a system.

1.4 SUBMITTALS

A. Final Submittal:  Submit three copies of each manual in final form at least 15 days before final inspection.  
Architect will return copy with comments within 15 days after final inspection.

1. Correct or modify each manual to comply with Architect's comments.  Submit 3 copies of each 
corrected manual within 15 days of receipt of Architect's comments.

1.5 COORDINATION

A. Where operation and maintenance documentation includes information on installations by more than one 
factory-authorized service representative, assemble and coordinate information furnished by 
representatives and prepare manuals.
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PART 2 - PRODUCTS

2.1 MANUALS, GENERAL

A. Organization:  Unless otherwise indicated, organize each manual into a separate section for each system 
and subsystem, and a separate section for each piece of equipment not part of a system.  Each manual 
shall contain the following materials, in the order listed:

1. Title page.
2. Table of contents.
3. Manual contents.

B. Title Page:  Enclose title page in transparent plastic sleeve.  Include the following information:

1. Subject matter included in manual.
2. Name and address of Project.
3. Name and address of Owner.
4. Date of submittal.
5. Name, address, and telephone number of Contractor.
6. Name and address of Architect.
7. Cross-reference to related systems in other operation and maintenance manuals.

C. Table of Contents:  List each product included in manual, identified by product name, indexed to the 
content of the volume, and cross-referenced to Specification Section number in Project Manual.

1. If operation or maintenance documentation requires more than one volume to accommodate data, 
include comprehensive table of contents for all volumes in each volume of the set.

D. Manual Contents:  Organize into sets of manageable size.  Arrange contents alphabetically by system, 
subsystem, and equipment.  If possible, assemble instructions for subsystems, equipment, and 
components of one system into a single binder.

1. Binders:  Heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness necessary to 
accommodate contents, sized to hold 8-1/2-by-11-inch paper; with clear plastic sleeve on spine to 
hold label describing contents and with pockets inside covers to hold folded oversize sheets.

a. If two or more binders are necessary to accommodate data of a system, organize data in 
each binder into groupings by subsystem and related components.  Cross-reference other 
binders if necessary to provide essential information for proper operation or maintenance of 
equipment or system.

b. Identify each binder on front and spine, with printed title "OPERATION AND 
MAINTENANCE MANUAL," Project title or name, and subject matter of contents.  
Indicate volume number for multiple-volume sets.

2. Dividers:  Heavy-paper dividers with plastic-covered tabs for each section.  Mark each tab to 
indicate contents.  Include typed list of products and major components of equipment included in 
the section on each divider, cross-referenced to Specification Section number and title of Project 
Manual.

3. Protective Plastic Sleeves:  Transparent plastic sleeves designed to enclose diagnostic software 
diskettes for computerized electronic equipment.

4. Supplementary Text:  Prepared on 8-1/2-by-11-inch white bond paper.
5. Drawings:  Attach reinforced, punched binder tabs on drawings and bind with text.
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a. If oversize drawings are necessary, fold drawings to same size as text pages and use as 
foldouts.

b. If drawings are too large to be used as foldouts, fold and place drawings in labeled 
envelopes and bind envelopes in rear of manual.  At appropriate locations in manual, insert 
typewritten pages indicating drawing titles, descriptions of contents, and drawing locations.

2.2 OPERATION MANUALS

A. Content:  In addition to requirements in this Section, include operation data required in individual 
Specification Sections and the following information:

1. System, subsystem, and equipment descriptions.
2. Performance and design criteria if Contractor is delegated design responsibility.
3. Operating standards.
4. Operating procedures.
5. Operating logs.
6. Wiring diagrams.
7. Control diagrams.
8. Piped system diagrams.
9. Precautions against improper use.
10. License requirements including inspection and renewal dates.

B. Descriptions:  Include the following:

1. Product name and model number.
2. Manufacturer's name.
3. Equipment identification with serial number of each component.
4. Equipment function.
5. Operating characteristics.
6. Limiting conditions.
7. Performance curves.
8. Engineering data and tests.
9. Complete nomenclature and number of replacement parts.

C. Operating Procedures:  Include the following, as applicable:

1. Startup procedures.
2. Equipment or system break-in procedures.
3. Routine and normal operating instructions.
4. Regulation and control procedures.
5. Instructions on stopping.
6. Normal shutdown instructions.
7. Seasonal and weekend operating instructions.
8. Required sequences for electric or electronic systems.
9. Special operating instructions and procedures.

D. Systems and Equipment Controls:  Describe the sequence of operation, and diagram controls as installed.

E. Piped Systems:  Diagram piping as installed, and identify color-coding where required for identification.

2.3 PRODUCT MAINTENANCE MANUAL
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A. Content:  Organize manual into a separate section for each product, material, and finish.  Include source 
information, product information, maintenance procedures, repair materials and sources, and warranties 
and bonds, as described below.

B. Source Information:  List each product included in manual, identified by product name and arranged to 
match manual's table of contents.  For each product, list name, address, and telephone number of Installer 
or supplier and maintenance service agent, and cross-reference Specification Section number and title in 
Project Manual.

C. Product Information:  Include the following, as applicable:

1. Product name and model number.
2. Manufacturer's name.
3. Color, pattern, and texture.
4. Material and chemical composition.
5. Reordering information for specially manufactured products.

D. Maintenance Procedures:  Include manufacturer's written recommendations and the following:

1. Inspection procedures.
2. Types of cleaning agents to be used and methods of cleaning.
3. List of cleaning agents and methods of cleaning detrimental to product.
4. Schedule for routine cleaning and maintenance.
5. Repair instructions.

E. Repair Materials and Sources:  Include lists of materials and local sources of materials and related 
services.

F. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and conditions 
that would affect validity of warranties or bonds.

1. Include procedures to follow and required notifications for warranty claims.

2.4 SYSTEMS AND EQUIPMENT MAINTENANCE MANUAL

A. Content:  For each system, subsystem, and piece of equipment not part of a system, include source 
information, manufacturers' maintenance documentation, maintenance procedures, maintenance and 
service schedules, spare parts list and source information, maintenance service contracts, and warranty 
and bond information, as described below.

B. Source Information:  List each system, subsystem, and piece of equipment included in manual, identified 
by product name and arranged to match manual's table of contents.  For each product, list name, address, 
and telephone number of Installer or supplier and maintenance service agent, and cross-reference 
Specification Section number and title in Project Manual.

C. Manufacturers' Maintenance Documentation:  Manufacturers' maintenance documentation including the 
following information for each component part or piece of equipment:

1. Standard printed maintenance instructions and bulletins.
2. Drawings, diagrams, and instructions required for maintenance, including disassembly and 

component removal, replacement, and assembly.
3. Identification and nomenclature of parts and components.
4. List of items recommended to be stocked as spare parts.
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D. Maintenance Procedures:  Include the following information and items that detail essential maintenance 
procedures:

1. Test and inspection instructions.
2. Troubleshooting guide.
3. Precautions against improper maintenance.
4. Disassembly; component removal, repair, and replacement; and reassembly instructions.
5. Aligning, adjusting, and checking instructions.
6. Demonstration and training videotape, if available.

E. Maintenance and Service Schedules:  Include service and lubrication requirements, list of required 
lubricants for equipment, and separate schedules for preventive and routine maintenance and service with 
standard time allotment.

1. Scheduled Maintenance and Service:  Tabulate actions for daily, weekly, monthly, quarterly, 
semiannual, and annual frequencies.

2. Maintenance and Service Record:  Include manufacturers' forms for recording maintenance.

F. Spare Parts List and Source Information:  Include lists of replacement and repair parts, with parts 
identified and cross-referenced to manufacturers' maintenance documentation and local sources of 
maintenance materials and related services.

G. Maintenance Service Contracts:  Include copies of maintenance agreements with name and telephone 
number of service agent.

H. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and conditions 
that would affect validity of warranties or bonds.

1. Include procedures to follow and required notifications for warranty claims.

PART 3 - EXECUTION

3.1 MANUAL PREPARATION

A. Product Maintenance Manual: Assemble a complete set of maintenance data indicating care and 
maintenance of each product, material, and finish incorporated into the Work.

B. Operation and Maintenance Manuals:  Assemble a complete set of operation and maintenance data 
indicating operation and maintenance of each system, subsystem, and piece of equipment not part of a 
system.

1. Engage a factory-authorized service representative to assemble and prepare information for each 
system, subsystem, and piece of equipment not part of a system.

2. Prepare a separate manual for each system and subsystem, in the form of an instructional manual 
for use by Owner's operating personnel.

C. Manufacturers' Data:  Where manuals contain manufacturers' standard printed data, include only sheets 
pertinent to product or component installed.  Mark each sheet to identify each product or component 
incorporated into the Work.  If data include more than one item in a tabular format, identify each item 
using appropriate references from the Contract Documents.  Identify data applicable to the Work and 
delete references to information not applicable.
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1. Prepare supplementary text if manufacturers' standard printed data are not available and where the 
information is necessary for proper operation and maintenance of equipment or systems.

D. Drawings:  Prepare drawings supplementing manufacturers' printed data to illustrate the relationship of 
component parts of equipment and systems and to illustrate control sequence and flow diagrams.  
Coordinate these drawings with information contained in Record Drawings to ensure correct illustration 
of completed installation.

1. Do not use original Project Record Documents as part of operation and maintenance manuals.
2. Comply with requirements of newly prepared Record Drawings in Division 1 Section "Project 

Record Documents."

E. Comply with Division 1 Section "Closeout Procedures" for schedule for submitting operation and 
maintenance documentation.

END OF SECTION 01782
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SECTION 05500 - METAL FABRICATIONS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Steel ladders.
2. Steel framing and supports for applications where framing and supports are not specified in other 

Sections.
3. Miscellaneous metal trim.

B. Related Sections include the following:

1. Division 6 Section "Rough Carpentry" for metal framing anchors and other rough hardware.

1.3 SUBMITTALS

A. Shop Drawings:  Detail fabrication and erection of each metal fabrication indicated.  Include plans, 
elevations, sections, and details of metal fabrications and their connections.  Show anchorage and 
accessory items.

B. Welder Certificate:  Submit current certificate that each welder is AWS qualified for the specific type of 
welding required.  Current certificate must be within one year.

1.4 QUALITY ASSURANCE

A. Fabricator Qualifications:  A firm experienced in producing metal fabrications similar to those indicated 
for this Project and with a record of successful in-service performance, as well as sufficient production 
capacity to produce required units.

B. Welding:  Qualify procedures and personnel according to the following:

1. AWS D1.1, "Structural Welding Code--Steel."
2. AWS D1.2, "Structural Welding Code--Aluminum."
3. AWS D1.3, "Structural Welding Code--Sheet Steel."
4. Certify that each welder has satisfactorily passed AWS qualification tests for welding processes 

involved and, if pertinent, has undergone recertification.

1.5 PROJECT CONDITIONS

A. Field Measurements:  Where metal fabrications are indicated to fit walls and other construction, verify 
dimensions by field measurements before fabrication and indicate measurements on Shop Drawings.  
Coordinate fabrication schedule with construction progress to avoid delaying the Work.
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1. Established Dimensions:  Where field measurements cannot be made without delaying the Work, 
establish dimensions and proceed with fabricating metal fabrications without field measurements.  
Coordinate construction to ensure that actual dimensions correspond to established dimensions.  
Allow for trimming and fitting.

1.6 COORDINATION

A. Coordinate installation of anchorages for metal fabrications.  Furnish setting drawings, templates, and 
directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with 
integral anchors, that are to be embedded in concrete or masonry.  Deliver such items to Project site in 
time for installation.

PART 2 - PRODUCTS

2.1 METALS, GENERAL

A. Metal Surfaces, General:  For metal fabrications exposed to view in the completed Work, provide 
materials with smooth, flat surfaces without blemishes.  Do not use materials with exposed pitting, seam 
marks, roller marks, rolled trade names, or roughness.

2.2 FERROUS METALS

A. Steel Plates, Shapes, and Bars:  ASTM A 36/A 36M.

B. Cast-in-Place Anchors in Concrete:  Anchors of type indicated below, fabricated from corrosion-resistant 
materials capable of sustaining, without failure, the load imposed within a safety factor of 4, as 
determined by testing per ASTM E 488, conducted by a qualified independent testing agency.

1. Threaded or wedge type; galvanized ferrous castings, either ASTM A 47 malleable iron or 
ASTM A 27/A 27M cast steel.  Provide bolts, washers, and shims as needed, hot-dip galvanized 
per ASTM A 153/A 153M.

C. Welding Rods and Bare Electrodes:  Select according to AWS specifications for metal alloy welded.

2.3 PAINT

A. Shop Primer for Ferrous Metal:  Organic zinc-rich primer, complying with SSPC-Paint 20 and compatible 
with topcoat.

1. Available Products:  Subject to compliance with requirements, products that may be incorporated 
into the Work include, but are not limited to, the following:

a. Carboline 621; Carboline Company.
b. Aquapon Zinc-Rich Primer 97-670; PPG Industries, Inc.
c. Tneme-Zinc 90-97; Tnemec Company, Inc.

B. Galvanizing Repair Paint:  High-zinc-dust-content paint for regalvanizing welds in steel, complying with 
SSPC-Paint 20.

C. Bituminous Paint:  Cold-applied asphalt mastic complying with SSPC-Paint 12, except containing no 
asbestos fibers, or cold-applied asphalt emulsion complying with ASTM D 1187.
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2.4 FASTENERS

A. General:  Provide Type 304 or 316 stainless-steel fasteners for exterior use and zinc-plated fasteners with 
coating complying with ASTM B 633, Class Fe/Zn 5, where built into exterior walls.  Select fasteners for 
type, grade, and class required.

B. Bolts and Nuts:  Regular hexagon-head bolts, ASTM A 307, Grade A; with hex nuts, ASTM A 563; and, 
where indicated, flat washers.

C. Anchor Bolts:  ASTM F 1554, Grade 36.

D. Machine Screws:  ASME B18.6.3.

E. Lag Bolts:  ASME B18.2.1.

F. Wood Screws:  Flat head, carbon steel, ASME B18.6.1.

G. Plain Washers:  Round, carbon steel, ASME B18.22.1.

H. Lock Washers:  Helical, spring type, carbon steel, ASME B18.21.1.

I. Expansion Anchors:  Anchor bolt and sleeve assembly of material indicated below with capability to 
sustain, without failure, a load equal to six times the load imposed when installed in unit masonry and 
equal to four times the load imposed when installed in concrete, as determined by testing per 
ASTM E 488, conducted by a qualified independent testing agency.

1. Material:  Carbon-steel components zinc-plated to comply with ASTM B 633, Class Fe/Zn 5.
2. Material:  Alloy Group 1 or 2 stainless-steel bolts complying with ASTM F 593 and nuts 

complying with ASTM F 594.

J. Toggle Bolts:  FS FF-B-588, tumble-wing type, class and style as needed.

2.5 GROUT

A. Nonshrink, Metallic Grout:  Factory-packaged, ferrous-aggregate grout complying with ASTM C 1107, 
specifically recommended by manufacturer for heavy-duty loading applications.

B. Nonshrink, Nonmetallic Grout:  Factory-packaged, nonstaining, noncorrosive, nongaseous grout 
complying with ASTM C 1107.  Provide grout specifically recommended by manufacturer for interior 
and exterior applications.

2.6 FABRICATION, GENERAL

A. Shop Assembly:  Preassemble items in shop to greatest extent possible to minimize field splicing and 
assembly.  Disassemble units only as necessary for shipping and handling limitations.  Use connections 
that maintain structural value of joined pieces.  Clearly mark units for reassembly and coordinated 
installation.

B. Shear and punch metals cleanly and accurately.  Remove burrs.

C. Ease exposed edges to a radius of approximately 1/32 inch, unless otherwise indicated.  Form bent-metal 
corners to smallest radius possible without causing grain separation or otherwise impairing work.

D. Weld corners and seams continuously to comply with the following:



METAL FABRICATIONS
05500 - 4

1. Use materials and methods that minimize distortion and develop strength and corrosion resistance 
of base metals.

2. Obtain fusion without undercut or overlap.
3. Remove welding flux immediately.
4. At exposed connections, finish exposed welds and surfaces smooth and blended so no roughness 

shows after finishing and contour of welded surface matches that of adjacent surface.

E. Provide for anchorage of type indicated; coordinate with supporting structure.  Fabricate and space 
anchoring devices to secure metal fabrications rigidly in place and to support indicated loads.

F. Cut, reinforce, drill, and tap metal fabrications as indicated to receive finish hardware, screws, and similar 
items.

G. Fabricate joints that will be exposed to weather in a manner to exclude water, or provide weep holes 
where water may accumulate.

H. Allow for thermal movement resulting from the following maximum change (range) in ambient and 
surface temperatures by preventing buckling, opening up of joints, overstressing of components, failure 
of connections, and other detrimental effects.  Base engineering calculation on surface temperatures of 
materials due to both solar heat gain and nighttime-sky heat loss.

1. Temperature Change (Range):  120 deg F, ambient; 180 deg F, material surfaces.

I. Form exposed work true to line and level with accurate angles and surfaces and straight sharp edges.

J. Remove sharp or rough areas on exposed traffic surfaces.

K. Form exposed connections with hairline joints, flush and smooth, using concealed fasteners where 
possible.  Use exposed fasteners of type indicated or, if not indicated, Phillips flat-head (countersunk) 
screws or bolts.  Locate joints where least conspicuous.

2.7 STEEL LADDERS

A. General:  Fabricate ladders for locations shown, with dimensions, spacings, details, and anchorages as 
indicated.

1. Comply with ANSI A14.3, unless otherwise indicated.
2. After fabrication hot-dip G90 (minimum) galvanize all exposed steel parts and paint white unless 

otherwise indicated. (exterior ladders only)

B. Siderails:  Continuous, steel flat bars, with eased edges. See drawings for sizes and construction 
requirements.

C. Bar Rungs:  3/4-inch- diameter steel bars, spaced 12 inches o.c.

D. Fit rungs in centerline of side rails; plug-weld and grind smooth on outer rail faces.

E. Support each ladder at top and bottom and not more than 60 inches o.c. with welded or bolted steel 
brackets.  Size brackets to support design loads specified in ANSI A14.3.

F. Provide nonslip surfaces on top of each rung, either by coating rung with aluminum-oxide granules set in 
epoxy-resin adhesive or by using a type of manufactured rung filled with aluminum-oxide grout.

2.8 MISCELLANEOUS FRAMING AND SUPPORTS

A. General:  Provide steel framing and supports indicated and as necessary to complete the Work.
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B. Fabricate units from structural-steel shapes, plates, and bars of welded construction, unless otherwise 
indicated.  Fabricate to sizes, shapes, and profiles indicated and as necessary to receive adjacent 
construction retained by framing and supports.  Cut, drill, and tap units to receive hardware, hangers, and 
similar items.

1. Where units are indicated to be cast into concrete or built into masonry, equip with integrally 
welded steel strap anchors 1-1/4 inches wide by 1/4 inch thick by 8 inches long at 24 inches o.c., 
unless indicated otherwise on the Drawings.

2. Furnish inserts if units must be installed after concrete is placed.

C. Galvanize miscellaneous framing and supports where indicated.

2.9 MISCELLANEOUS STEEL TRIM

A. Unless otherwise indicated, fabricate units from structural-steel shapes, plates, and bars of profiles shown 
with continuously welded joints, and smooth exposed edges.  Miter corners and use concealed field 
splices where possible.

B. Provide cutouts, fittings, and anchorages as needed to coordinate assembly and installation with other 
work.  Provide anchors, welded to trim, for embedding in concrete or masonry construction, spaced not 
more than 6 inches from each end, 6 inches from corners, and 24 inches o.c., unless otherwise indicated.

2.10 FINISHES, GENERAL

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for 
recommendations for applying and designating finishes.

B. Finish metal fabrications after assembly.

2.11 STEEL AND IRON FINISHES

A. Galvanizing:  Hot-dip galvanize items as indicated to comply with applicable standard listed below:

1. ASTM A 123, for galvanizing steel and iron products.
2. ASTM A 153/A 153M, for galvanizing steel and iron hardware.

B. Preparation for Shop Priming:  Prepare uncoated ferrous-metal surfaces to comply with minimum 
requirements indicated below for SSPC surface-preparation specifications and environmental exposure 
conditions of installed metal fabrications:

1. Exteriors (SSPC Zone 1B):  SSPC-SP 6/NACE No. 3, "Commercial Blast Cleaning."
2. Interiors (SSPC Zone 1A):  SSPC-SP 3, "Power Tool Cleaning."

C. Apply shop primer to uncoated surfaces of metal fabrications, except those with galvanized finishes and 
those to be embedded in concrete, sprayed-on fireproofing, or masonry, unless otherwise indicated.  
Comply with SSPC-PA 1, "Paint Application Specification No. 1," for shop painting.

1. Stripe paint corners, crevices, bolts, welds, and sharp edges.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL



METAL FABRICATIONS
05500 - 6

A. Fastening to In-Place Construction:  Provide anchorage devices and fasteners where necessary for 
securing metal fabrications to in-place construction.  Include threaded fasteners for concrete and masonry 
inserts, toggle bolts, through-bolts, lag bolts, wood screws, and other connectors.

B. Cutting, Fitting, and Placement:  Perform cutting, drilling, and fitting required for installing metal 
fabrications.  Set metal fabrications accurately in location, alignment, and elevation; with edges and 
surfaces level, plumb, true, and free of rack; and measured from established lines and levels.

C. Provide temporary bracing or anchors in formwork for items that are to be built into concrete, masonry, 
or similar construction.

D. Fit exposed connections accurately together to form hairline joints.  Weld connections that are not to be 
left as exposed joints but cannot be shop welded because of shipping size limitations.  Do not weld, cut, 
or abrade surfaces of exterior units that have been hot-dip galvanized after fabrication and are for bolted 
or screwed field connections.

E. Field Welding:  Comply with the following requirements:

1. Use materials and methods that minimize distortion and develop strength and corrosion resistance 
of base metals.

2. Obtain fusion without undercut or overlap.
3. Remove welding flux immediately.
4. At exposed connections, finish exposed welds and surfaces smooth and blended so no roughness 

shows after finishing and contour of welded surface matches that of adjacent surface.

F. Corrosion Protection:  Coat concealed surfaces of aluminum that will come into contact with grout, 
concrete, masonry, wood, or dissimilar metals with a heavy coat of bituminous paint.

3.2 INSTALLING MISCELLANEOUS FRAMING AND SUPPORTS

A. General:  Install framing and supports to comply with requirements of items being supported, including 
manufacturers' written instructions and requirements indicated on Shop Drawings, if any.

3.3 ADJUSTING AND CLEANING

A. Touchup Painting:  Immediately after erection, clean field welds, bolted connections, and abraded areas 
of shop paint, and paint exposed areas with the same material as used for shop painting to comply with 
SSPC-PA 1 for touching up shop-painted surfaces.

1. Apply by brush or spray to provide a minimum 2.0-mil dry film thickness.

B. Touchup Painting:  Cleaning and touchup painting of field welds, bolted connections, and abraded areas 
of shop paint are specified in Division 9 Section "Painting."

C. Galvanized Surfaces:  Clean field welds, bolted connections, and abraded areas and repair galvanizing to 
comply with ASTM A 780.

END OF SECTION 05500
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SECTION 06100 - ROUGH CARPENTRY

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Rooftop equipment bases and support curbs.
2. Wood blocking, cants, and nailers.

1.3 DEFINITIONS

A. Rough Carpentry:  Carpentry work not specified in other Sections and not exposed, unless otherwise 
indicated.

B. Lumber grading agencies, and the abbreviations used to reference them, include the following:

1. NLGA - National Lumber Grades Authority.
2. WCLIB - West Coast Lumber Inspection Bureau.
3. WWPA - Western Wood Products Association.

1.4 SUBMITTALS

A. Product Data:  For each type of process and factory-fabricated product.  Indicate component materials 
and dimensions and include construction and application details.

1. Include data for wood-preservative treatment from chemical treatment manufacturer and 
certification by treating plant that treated materials comply with requirements.  Indicate type of 
preservative used, net amount of preservative retained, and chemical treatment manufacturer's 
written instructions for handling, storing, installing, and finishing treated material.

2. For products receiving a waterborne treatment, include statement that moisture content of treated 
materials was reduced to levels specified before shipment to Project site.

3. Include copies of warranties from chemical treatment manufacturers for each type of treatment.

1.5 DELIVERY, STORAGE, AND HANDLING

A. Stack lumber, plywood, and other panels; place spacers between each bundle to provide air circulation.  
Provide for air circulation around stacks and under canvas coverings.

PART 2 - PRODUCTS
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2.1 MANUFACTURERS

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products that 
may be incorporated into the Work include, but are not limited to, the following:

1. Metal Framing Anchors:

a. KC Metals Products, Inc.
b. Simpson Strong-Tie Company, Inc.
c. United Steel Products Company, Inc.

2.2 WOOD PRODUCTS, GENERAL

A. Lumber: DOC PS 20 and applicable rules of lumber grading agencies certified by the American Lumber 
Standards Committee Board of Review.

1. Factory mark each piece of lumber with grade stamp of grading agency.
2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for moisture 

content specified.  Where actual sizes are indicated, they are minimum dressed sizes for dry 
lumber.

3. Provide dressed lumber, S4S, unless otherwise indicated.
4. Provide dry lumber with 19 percent maximum moisture content at time of dressing for 2-inch 

nominal thickness or less, unless otherwise indicated.
5. Provide dry lumber with 15 percent maximum moisture content at time of dressing for 2-inch 

nominal thickness or less, unless otherwise indicated.

B. Wood Structural Panels:

1. Plywood:  Either DOC PS 1 or DOC PS 2, unless otherwise indicated.
2. Oriented Strand Board:  DOC PS 2.
3. Thickness:  As needed to comply with requirements specified but not less than thickness indicated.
4. Comply with "Code Plus" provisions in APA Form No. E30K, "APA Design/Construction Guide:  

Residential & Commercial."
5. Factory mark panels according to indicated standard.

2.3 WOOD-PRESERVATIVE-TREATED MATERIALS

A. Preservative Treatment by Pressure Process:  AWPA C2 (lumber) and AWPA C9 (plywood), except that 
lumber that is not in contact with the ground and is continuously protected from liquid water may be 
treated according to AWPA C31 with inorganic boron (SBX).

1. Preservative Chemicals:  Acceptable to authorities having jurisdiction and one of the following:

a. Chromated copper arsenate (CCA).
b. Ammoniacal copper zinc arsenate (ACZA).
c. Ammoniacal, or amine, copper quat (ACQ).
d. Copper bis (dimethyldithiocarbamate) (CDDC).
e. Ammoniacal copper citrate (CC).
f. Copper azole, Type A (CBA-A).
g. Oxine copper (copper-8-quinolinolate) in a light petroleum solvent.
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B. Kiln-dry material after treatment to a maximum moisture content of 19 percent for lumber and 15 percent 
for plywood.  Do not use material that is warped or does not comply with requirements for untreated 
material.

C. Mark each treated item with the treatment quality mark of an inspection agency approved by the 
American Lumber Standards Committee Board of Review.

D. Application:  Treat items indicated on Drawings, and the following:

1. Wood cants, nailers, curbs, equipment support bases, blocking, stripping, and similar members in 
connection with roofing, flashing, vapor barriers, and waterproofing.

2.4 MISCELLANEOUS LUMBER

A. General:  Provide lumber for support or attachment of other construction, including the following:

1. Rooftop equipment bases and support curbs.
2. Blocking.
3. Cants.
4. Nailers.

B. For items of dimension lumber size, provide Construction, Stud, or No. 2 grade lumber with  19 percent 
maximum moisture content and the following species:

1. Hem-fir or Hem-fir (north); NLGA, WCLIB, or WWPA.

C. For concealed boards, provide lumber with 19 percent maximum moisture content and the following 
species and grades:

1. Hem-fir or Hem-fir (north), Construction or 2 Common  grade; NLGA, WCLIB, or WWPA.

2.5 FASTENERS

A. General:  Provide fasteners of size and type indicated that comply with requirements specified in this 
Article for material and manufacture.

1. Where rough carpentry is exposed to weather, in ground contact, or in area of high relative 
humidity, provide fasteners with hot-dip zinc coating complying with ASTM A 153/A 153M.

B. Nails, Brads, and Staples:  ASTM F 1667.

C. Power-Driven Fasteners:  CABO NER-272.

D. Wood Screws:  ASME B18.6.1.

E. Screws for Fastening to Cold-Formed Metal Framing:  ASTM C 954, except with wafer heads and reamer 
wings, length as recommended by screw manufacturer for material being fastened.

F. Lag Bolts:  ASME B18.2.1.

G. Bolts:  Steel bolts complying with ASTM A 307, Grade A; with ASTM A 563 hex nuts and, where 
indicated, flat washers.
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H. Expansion Anchors:  Anchor bolt and sleeve assembly of material indicated below with capability to 
sustain, without failure, a load equal to 6 times the load imposed when installed in unit masonry 
assemblies and equal to 4 times the load imposed when installed in concrete as determined by testing per 
ASTM E 488 conducted by a qualified independent testing and inspecting agency.

1. Material:  Carbon-steel components, zinc plated to comply with ASTM B 633, Class Fe/Zn 5.
2. Material:  Stainless steel with bolts and nuts complying with ASTM F 593 and ASTM F 594, 

Alloy Group 1 or 2.

2.6 METAL FRAMING ANCHORS (not applicable to this project) 

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Set rough carpentry to required levels and lines, with members plumb, true to line, cut, and fitted.  Fit 
rough carpentry to other construction; scribe and cope as needed for accurate fit.  Locate nailers, 
blocking, and similar supports to comply with requirements for attaching other construction.

B. Do not use materials with defects that impair quality of rough carpentry or pieces that are too small to use 
with minimum number of joints or optimum joint arrangement.

C. Apply field treatment complying with AWPA M4 to cut surfaces of preservative-treated lumber and 
plywood.

D. Securely attach rough carpentry work to substrate by anchoring and fastening as indicated, complying 
with the following:

1. CABO NER-272 for power-driven fasteners.
2. Published requirements of metal framing anchor manufacturer.
3. Table 23-II-B-1, "Nailing Schedule," and Table 23-II-B-2, "Wood Structural Panel Roof 

Sheathing Nailing Schedule," in the Uniform Building Code.

E. Use common wire nails, unless otherwise indicated.  Select fasteners of size that will not fully penetrate 
members where opposite side will be exposed to view or will receive finish materials.  Make tight 
connections between members.  Install fasteners without splitting wood; predrill as required.

F. Use finishing nails for exposed work, unless otherwise indicated.  Countersink nail heads and fill holes 
with wood filler.

3.2 WOOD SLEEPER, BLOCKING, AND NAILER INSTALLATION

A. Install where indicated and where required for attaching other work.  Form to shapes indicated and cut as 
required for true line and level of attached work.  Coordinate locations with other work involved.

B. Attach items to substrates to support applied loading.  Recess bolts and nuts flush with surfaces, unless 
otherwise indicated.  Build anchor bolts into masonry during installation of masonry work.  Where 
possible, secure anchor bolts to formwork before concrete placement.



ROUGH CARPENTRY
06100 - 5

END OF SECTION 06100



MISCELLANEOUS CARPENTRY
06105 - 1

SECTION 06105 - MISCELLANEOUS CARPENTRY

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Rooftop equipment bases and support curbs.
2. Wood blocking, cants, and nailers.
3. Plywood roof deck. (Fire Rated)

B. Related Sections include the following:
1. None

1.3 DEFINITIONS

A. Dimension Lumber:  Lumber of 2 inches nominal or greater but less than 5 inches nominal in least 
dimension.

1.4 SUBMITTALS

A. Product Data:  For each type of process and factory-fabricated product.  Indicate component materials 
and dimensions and include construction and application details.

1. Include data for wood-preservative treatment from chemical treatment manufacturer and 
certification by treating plant that treated materials comply with requirements.  Indicate type of 
preservative used and net amount of preservative retained.

2. Include data for fire-retardant treatment from chemical treatment manufacturer and certification by 
treating plant that treated materials comply with requirements.  Include physical properties of 
treated materials based on testing by a qualified independent testing agency.

3. For products receiving a waterborne treatment, include statement that moisture content of treated 
materials was reduced to levels specified before shipment to Project site.

4. Include copies of warranties from chemical treatment manufacturers for each type of treatment.

1.5 DELIVERY, STORAGE, AND HANDLING

A. Stack lumber flat with spacers between each bundle to provide air circulation.  Provide for air circulation 
around stacks and under coverings.
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B. Deliver interior wood materials that are to be exposed to view only after building is enclosed and 
weatherproof, wet work other than painting is dry, and HVAC system is operating and maintaining 
temperature and humidity at occupancy levels.

PART 2 - PRODUCTS

2.1 WOOD PRODUCTS, GENERAL

A. Lumber:  DOC PS 20 and applicable rules of grading agencies indicated.  If no grading agency is 
indicated, provide lumber that complies with the applicable rules of any rules-writing agency certified by 
the ALSC Board of Review.  Provide lumber graded by an agency certified by the ALSC Board of 
Review to inspect and grade lumber under the rules indicated.

1. Factory mark each piece of lumber with grade stamp of grading agency.
2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for moisture 

content specified.  Where actual sizes are indicated, they are minimum dressed sizes for dry 
lumber.

3. Provide dressed lumber, S4S, unless otherwise indicated.

2.2 WOOD-PRESERVATIVE-TREATED MATERIALS

A. Preservative Treatment by Pressure Process:  AWPA C2.

1. Preservative Chemicals:  Acceptable to authorities having jurisdiction and containing no arsenic or 
chromium.

B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent.  Do not use material that is 
warped or does not comply with requirements for untreated material.

C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board of 
Review.

D. Application:  Treat items indicated on Drawings, and the following:

1. Wood cants, nailers, curbs, equipment support bases, blocking, stripping, and similar members in 
connection with roofing, flashing, vapor barriers, and waterproofing.

2. Wood sills, sleepers, blocking, and similar concealed members in contact with masonry or 
concrete.

3. Wood framing and furring attached directly to the interior of below-grade exterior masonry or 
concrete walls.

4. Wood framing members that are less than 18 inches above the ground in crawl spaces or 
unexcavated areas.

5. Wood floor plates that are installed over concrete slabs-on-grade.

2.3 FIRE-RETARDANT-TREATED MATERIALS

A. General:  Comply with performance requirements in AWPA C20 (lumber) and AWPA C27 (plywood).

1. Use treatment that does not promote corrosion of metal fasteners.
2. Use Exterior type for exterior locations and where indicated. (Roof sheathing)
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3. Use Interior Type A, High Temperature (HT) for enclosed roof framing, framing in attic spaces, 
and where indicated.

4. Use Interior Type A, unless otherwise indicated.

B. Identify fire-retardant-treated wood with appropriate classification marking of testing and inspecting 
agency acceptable to authorities having jurisdiction.

C. Application:  Treat items indicated on Drawings, and the following:

1. Concealed blocking.
2. Plywood backing panels.

2.4 MISCELLANEOUS LUMBER

A. General:  Provide miscellaneous lumber indicated and lumber for support or attachment of other 
construction, including the following:

1. Blocking.
2. Nailers.
3. Rooftop equipment bases and support curbs.
4. Cants.

B. For items of dimension lumber size, provide Construction or No. 2 grade lumber with 15 percent 
maximum moisture content of any species.

C. For blocking not used for attachment of other construction Utility, Stud, or No. 3 grade lumber of any 
species may be used provided that it is cut and selected to eliminate defects that will interfere with its 
attachment and purpose.

D. For blocking and nailers used for attachment of other construction, select and cut lumber to eliminate 
knots and other defects that will interfere with attachment of other work.

2.5 PLYWOOD BACKING PANELS

A. Telephone and Electrical Equipment Backing Panels:  DOC PS 1, Exposure 1, C-D Plugged, fire-
retardant treated, in thickness indicated or, if not indicated, not less than 1/2-inch nominal thickness.

2.6 FASTENERS

A. General:  Provide fasteners of size and type indicated that comply with requirements specified in this 
Article for material and manufacture.

1. Where carpentry is exposed to weather, in ground contact, pressure-preservative treated, or in area 
of high relative humidity, provide fasteners with hot-dip zinc coating complying with 
ASTM A 153/A 153M.

B. Nails, Brads, and Staples:  ASTM F 1667.

C. Power-Driven Fasteners:  NES NER-272.

D. Wood Screws:  ASME B18.6.1.
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E. Screws for Fastening to Cold-Formed Metal Framing:  ASTM C 954, except with wafer heads and reamer 
wings, length as recommended by screw manufacturer for material being fastened.

F. Lag Bolts:  ASME B18.2.1.

G. Bolts:  Steel bolts complying with ASTM A 307, Grade A; with ASTM A 563 hex nuts and, where 
indicated, flat washers.

H. Expansion Anchors:  Anchor bolt and sleeve assembly of material indicated below with capability to 
sustain, without failure, a load equal to 6 times the load imposed when installed in unit masonry 
assemblies and equal to 4 times the load imposed when installed in concrete as determined by testing per 
ASTM E 488 conducted by a qualified independent testing and inspecting agency.

1. Material:  Carbon-steel components, zinc plated to comply with ASTM B 633, Class Fe/Zn 5.
2. Material:  Stainless steel with bolts and nuts complying with ASTM F 593 and ASTM F 594, 

Alloy Group 1 or 2.

2.7 METAL FRAMING ANCHORS

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products that 
may be incorporated into the Work include, but are not limited to, the following:

1. Simpson Strong-Tie Co., Inc.

B. Galvanized Steel Sheet:  Hot-dip, zinc-coated steel sheet complying with ASTM A 653/A 653M, G60
coating designation.

1. Use for interior locations where stainless steel is not indicated.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted.  Fit carpentry 
to other construction; scribe and cope as needed for accurate fit.  Locate nailers, blocking, and similar 
supports to comply with requirements for attaching other construction.

B. Framing Standard:  Comply with AF&PA's "Details for Conventional Wood Frame Construction," unless 
otherwise indicated.

C. Metal Framing Anchors:  Install metal framing to comply with manufacturer's written instructions.

D. Do not splice structural members between supports, unless otherwise indicated.

E. Provide blocking and framing as indicated and as required to support facing materials, fixtures, specialty 
items, and trim.

1. Provide metal clips for fastening gypsum board or lath at corners and intersections where framing 
or blocking does not provide a surface for fastening edges of panels.  Space clips not more than 16 
inches o.c.
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F. Provide fire blocking in furred spaces, stud spaces, and other concealed cavities as indicated and as 
follows:

1. Fire block concealed spaces of wood-framed walls and partitions at each floor level, at ceiling line 
of top story, and at not more than 96 inches o.c.  Where fire blocking is not inherent in framing 
system used, provide closely fitted solid wood blocks of same width as framing members and 2-
inch nominal- thickness.

G. Sort and select lumber so that natural characteristics will not interfere with installation or with fastening 
other materials to lumber.  Do not use materials with defects that interfere with function of member or 
pieces that are too small to use with minimum number of joints or optimum joint arrangement.

H. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated lumber.

1. Use inorganic boron for items that are continuously protected from liquid water.
2. Use copper naphthenate for items not continuously protected from liquid water.

I. Securely attach carpentry work to substrate by anchoring and fastening as indicated, complying with the 
following:

1. NES NER-272 for power-driven fasteners.
2. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code.
3. Table 23-II-B-1, "Nailing Schedule," and Table 23-II-B-2, "Wood Structural Panel Roof 

Sheathing Nailing Schedule," in ICBO's Uniform Building Code.
4. Table 2305.2, "Fastening Schedule," in BOCA's BOCA National Building Code.
5. Table 2306.1, "Fastening Schedule," in SBCCI's Standard Building Code.
6. Table R602.3(1), "Fastener Schedule for Structural Members," and Table R602.3(2), "Alternate 

Attachments," in ICC's International Residential Code for One- and Two-Family Dwellings.
7. Table 602.3(1), "Fastener Schedule for Structural Members," and Table 602.3(2), "Alternate 

Attachments," in ICC's International One- and Two-Family Dwelling Code.

J. Use common wire nails, unless otherwise indicated.  Select fasteners of size that will not fully penetrate 
members where opposite side will be exposed to view or will receive finish materials.  Make tight 
connections between members.  Install fasteners without splitting wood; do not countersink nail heads, 
unless otherwise indicated.

3.2 WOOD BLOCKING, AND NAILER INSTALLATION

A. Install where indicated and where required for attaching other work.  Form to shapes indicated and cut as 
required for true line and level of attached work.  Coordinate locations with other work involved.

B. Attach items to substrates to support applied loading.  Recess bolts and nuts flush with surfaces, unless 
otherwise indicated.

3.3 PROTECTION

A. Protect wood that has been treated with inorganic boron (SBX) from weather.  If, despite protection, 
inorganic boron-treated wood becomes wet, apply EPA-registered borate treatment.  Apply borate 
solution by spraying to comply with EPA-registered label.

B. Protect rough carpentry from weather.  If, despite protection, rough carpentry becomes wet, apply EPA-
registered borate treatment.  Apply borate solution by spraying to comply with EPA-registered label.
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SECTION 07531 - EPDM MEMBRANE ROOFING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Mechanically fastened membrane roofing system.
2. Roof insulation.

B. Related Sections include the following:

1. Division 5 Section "Steel Deck" for furnishing acoustical deck rib insulation.
2. Division 6 Section “Rough Carpentry” for wood nailers, curbs, and blocking.
3. Division 7 Section "Sheet Metal Flashing and Trim".
4. Division 9 Section “Gypsum Board Deck Cover Board”.

1.3 DEFINITIONS

A. Roofing Terminology:  Refer to ASTM D 1079 and glossary of NRCA's "The NRCA Roofing and 
Waterproofing Manual" for definition of terms related to roofing work in this Section.

1.4 PERFORMANCE REQUIREMENTS

A. General:  Provide installed roofing membrane and base flashings that remain watertight; do not permit the 
passage of water; and resist specified uplift pressures, thermally induced movement, and exposure to 
weather without failure.

B. Material Compatibility:  Provide roofing materials that are compatible with one another under conditions 
of service and application required, as demonstrated by roofing membrane manufacturer based on testing 
and field experience.

C. FMG Listing:  Provide roofing membrane, base flashings, and component materials that comply with 
requirements in FMG 4450 and FMG 4470 as part of a membrane roofing system and that are listed in 
FMG's "Approval Guide" for Class 1 or noncombustible construction, as applicable.  Identify materials 
with FMG markings.

1. Fire/Windstorm Classification:  

a. Provide FMG Class 1A – 90 requirements.   NOTE:  Regardless of whether or not project 
roof(s) qualify for the indicated FMG Classification, provide all FMG requirements 
contained in that Classification.
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b. Provide UL Class “A” roof system rating 

1.5 SUBMITTALS

A. Provide Shop Drawings for roofing system as follows:

1. Plan(s) (showing field/perimeter/corner areas &fastener spacing), elevations, sections, details, 
membrane and insulation data and attachments to other Work

2. Description of insulation and membrane fasteners and disks indicating FMG Class and 
substantiating authority.

3. Base flashings and membrane terminations.
4. Insulation fastening patterns.
5. Certified fastener pull-out test showing numerical test results. 
6. Warranties as specified in this Section.

B. Product Data:  For each type of product indicated.

C. Shop Drawings:  For roofing system.  Include plans, elevations, sections, details, and attachments to other 
Work.
1. Base flashings and membrane terminations.
2. Tapered insulation, including slopes.
3. Insulation fastening patterns.

D. Samples for Verification:  For the following products:
1. 12-by-12-inch square of sheet roofing, of color specified, including T-shaped side and end lap 

seam.
2. 12-by-12-inch square of roof insulation.
3. 10 lb of aggregate ballast in color and gradation indicated.
4. 12-by-12-inch square of walkway pads or rolls.
5. 12-inch length of metal termination bars.
6. 12-inch length of battens.
7. Six insulation fasteners of each type, length, and finish.
8. Six roof cover fasteners of each type, length, and finish.

E. Installer Certificates:  Signed by roofing system manufacturer certifying that Installer is approved, 
authorized, or licensed by manufacturer to install roofing system.

F. Manufacturer Certificates:  Signed by roofing manufacturer certifying that roofing system complies with 
requirements specified in "Performance Requirements" Article.
1. Submit evidence of meeting performance requirements.

G. Qualification Data:  For Installer and manufacturer.

H. Product Test Reports:  Based on evaluation of comprehensive tests performed by manufacturer and 
witnessed by a qualified testing agency, for components of roofing system.

I. Research/Evaluation Reports:  For components of membrane roofing system.

J. Maintenance Data:  For roofing system to include in maintenance manuals.

K. Warranties:  Special warranties specified in this Section.

L. Inspection Report:  Copy of roofing system manufacturer's inspection report of completed roofing 
installation.
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1.6 QUALITY ASSURANCE

A. Installer Qualifications:  A qualified firm that is approved, authorized, or licensed by roofing system 
manufacturer to install manufacturer's product and that is eligible to receive manufacturer's warranty.

B. Manufacturer Qualifications:  A qualified manufacturer that has UL listing] and FMG approval for 
membrane roofing system identical to that used for this Project.

C. Testing Agency Qualifications:  An independent testing agency with the experience and capability to 
conduct the testing indicated, as documented according to ASTM E 548.

D. Source Limitations:  Obtain components for membrane roofing system from same manufacturer as 
roofing membrane unless roofing manufacturer provide written Warranty Ryder stating that products by 
other manufacturers will be covered under the used roofing manufacturer’s Warranty.

E. Fire-Test-Response Characteristics:  Provide membrane roofing materials with the fire-test-response 
characteristics indicated as determined by testing identical products per test method below by UL, FMG, 
or another testing and inspecting agency acceptable to authorities having jurisdiction.  Materials shall be 
identified with appropriate markings of applicable testing and inspecting agency.

1. Exterior Fire-Test Exposure:  Class A;  ASTM E 108, for application and roof slopes indicated.
2. Fire-Resistance Ratings:  ASTM E 119, for fire-resistance-rated roof assemblies of which roofing 

system is a part.

F. Preliminary Roofing Conference:  Before starting roof deck construction, conduct conference at Project 
site.  Comply with requirements for preinstallation conferences in Division 1 Section "Project 
Management and Coordination."  Review methods and procedures related to roof deck construction and 
roofing system including, but not limited to, the following:

1. Meet with Owner; Architect; Owner's insurer if applicable; testing and inspecting agency 
representative; roofing Installer; roofing system manufacturer's representative; deck Installer; and 
installers whose work interfaces with or affects roofing, including installers of roof accessories 
and roof-mounted equipment.

2. Review methods and procedures related to roofing installation, including manufacturer's written 
instructions.

3. Review and finalize construction schedule and verify availability of materials, Installer's 
personnel, equipment, and facilities needed to make progress and avoid delays.

4. Examine deck substrate conditions and finishes for compliance with requirements, including 
flatness and fastening.

5. Review structural loading limitations of roof deck during and after roofing.
6. Review base flashings, special roofing details, roof drainage, roof penetrations, equipment curbs, 

and condition of other construction that will affect roofing system.
7. Review governing regulations and requirements for insurance and certificates if applicable.
8. Review temporary protection requirements for roofing system during and after installation.
9. Review roof observation and repair procedures after roofing installation.

G. Preinstallation Conference:  Conduct conference at Project site.  Comply with requirements in Division 1 
Section "Project Management and Coordination."  Review methods and procedures related to roofing 
system including, but not limited to, the following:

1. Meet with Owner; Architect; Owner's insurer if applicable; testing and inspecting agency 
representative; roofing Installer; roofing system manufacturer's representative; deck Installer; and 
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installers whose work interfaces with or affects roofing, including installers of roof accessories 
and roof-mounted equipment.

2. Review methods and procedures related to roofing installation, including manufacturer's written 
instructions.

3. Review and finalize construction schedule and verify availability of materials, Installer's 
personnel, equipment, and facilities needed to make progress and avoid delays.

4. Examine deck substrate conditions and finishes for compliance with requirements, including 
flatness and fastening.

5. Review structural loading limitations of roof deck during and after roofing.
6. Review base flashings, special roofing details, roof drainage, roof penetrations, equipment curbs, 

and condition of other construction that will affect roofing system.
7. Review governing regulations and requirements for insurance and certificates if applicable.
8. Review temporary protection requirements for roofing system during and after installation.
9. Review roof observation and repair procedures after roofing installation.

1.7 DELIVERY, STORAGE, AND HANDLING

A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled with 
manufacturer's name, product brand name and type, date of manufacture, and directions for storing and 
mixing with other components.

B. Store liquid materials in their original undamaged containers in a clean, dry, protected location and within 
the temperature range required by roofing system manufacturer.  Protect stored liquid material from direct 
sunlight.

1. Discard and legally dispose of liquid material that cannot be applied within its stated shelf life.

C. Protect roof insulation materials from physical damage and from deterioration by sunlight, moisture, 
soiling, and other sources.  Store in a dry location.  Comply with insulation manufacturer's written 
instructions for handling, storing, and protecting during installation.  Use canvas storage covers only.

D. Handle and store roofing materials and place equipment in a manner to avoid permanent deflection of 
deck.

1.8 PROJECT CONDITIONS

A. Weather Limitations:  Proceed with installation only when existing and forecasted weather conditions 
permit roofing system to be installed according to manufacturer's written instructions and warranty 
requirements.

1.9 WARRANTY

A. Special Warranties: Manufactures Warranties shall cover, without monetary limitation, repair or 
replacement of all roof system materials and workmanship components that fail within the specified 
warranty period. Components include but are not limited to membrane, base flashings, roof insulation, 
fasteners, walkway, roofing accessories and etc. 

B. Provide DFCM Warranty for exact warranty coverage and limits.  Contact DFCM for Warranty form, for 
Single Ply Roofing system.  The DFCM 20 year standard Warranty shall govern with manufactures 
warranty providing any additional standard warranty items not covered in the DFCM warranty.



EPDM MEMBRANE ROOFING
07531 - 5

NOTE: The Contractor is required to complete “Roofing Installer’s Warranty” (at end of this section). 
Provide the Architect with (2) original versions of this warranty immediately after completing roofing 
work but not later than at time of “Substantial Completion. 

1. Provide the following Warranty(ies) and Period(s) as related to roof Failure(s): (Base Bid)

a. DFCM 20-year total roof system Warranty from date of Substantial Completion. 
b. DFCM - Contractor’s 5-year roof system Warranty from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. In other Part 2 articles where subparagraph titles below introduce lists, the following requirements apply 
for product selection:

1. Products:  Subject to compliance with requirements, provide one of the products specified.
2. Manufacturers:  Subject to compliance with requirements, provide products by the manufacturers 

specified.

2.2 EPDM ROOFING MEMBRANE

A. EPDM Roofing Membrane:  ASTM D 4637, Type II, scrim or fabric internally reinforced uniform, 
flexible sheet made from EPDM, and as follows:

1. Manufacturers:

a. Carlisle SynTec Incorporated.
b. Firestone Building Products Company.
c. GenFlex Roofing Systems.
d. Johns Manville International, Inc.

2. Thickness:  60 mils, nominal, reinforced
3. Exposed Face Color:  Black. 

2.3 GLASS MAT FACED GYPSUM DECK (Cover Board) (over entire roof area see drawing details)

A. DensDeck ¼”:  See Gypsum Board Assemblies Section 09260 for specification.  See drawings.

B. Anchor as per the Manufacturers requirements for cover board.

2.4 AUXILIARY MATERIALS

A. General:  Auxiliary materials recommended by roofing system manufacturer for intended use and 
compatible with membrane roofing.

1. Liquid-type auxiliary materials shall meet VOC limits of authorities having jurisdiction.

B. Sheet Flashing:  60-mil- thick EPDM, partially cured, according to application.
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C. Bonding Adhesive:  Manufacturer's standard bonding adhesive.

D. Contractor’s Seaming Material:  Provide Manufacturer's standard synthetic-rubber polymer primer and 3-
inch-wide minimum, butyl splice tape with release film.  Revise Roof system components to be 
compatible with the selected option at no additional cost of money and/or time to the Owner or his 
consultants.

E. Lap Sealant:  Manufacturer's standard single-component sealant, color to match roofing membrane.

F. Water Cutoff Mastic:  Manufacturer's standard butyl mastic sealant.

G. Metal Termination Bars:  Manufacturer's standard predrilled stainless-steel or aluminum bars, 
approximately 1 by 1/8 inch thick; with anchors.

H. Metal Battens:  Manufacturer's standard aluminum-zinc-alloy-coated or zinc-coated steel sheet, 
approximately 1 inch wide by 0.05 inch thick, pre-punched.

I. Fasteners:  Factory-coated steel fasteners and metal or plastic plates meeting corrosion-resistance 
provisions in FMG 4470, designed for fastening membrane to substrate, and acceptable to membrane 
roofing system manufacturer.

J. Miscellaneous Accessories:  Provide pourable sealers, preformed cone and vent sheet flashings, 
preformed inside and outside corner sheet flashings, T-joint covers, in-seam sealants, termination reglets, 
cover strips, and other accessories.

2.5 ROOF INSULATION

A. General:  

1. Provide preformed roof insulation boards that comply with requirements and referenced standards, 
selected from manufacturer's standard sizes and of thicknesses indicated.

2. Provide tapered insulation at drain sumps, crickets and elsewhere as indicated on the drawings.

B. Polyisocyanurate Board Insulation (Mainly for repair and replacement areas):  ASTM C 1289, Type II 
felt or glass-fiber mat facer on both major surfaces.  

C. Perlite Board Insulation:  ½” on bottom next to metal deck and on top.

1. Manufacturers:

a. Apache Products Company.
b. Atlas Roofing Corporation.
c. Carlisle SynTec Incorporated.
d. Celotex Corporation.
e. Firestone Building Products Company.
f. GAF Materials Corp.
g. GenFlex Roofing Systems.
h. Hunter Panels, LLC.
i. Johns Manville International, Inc.
j. Koppers Industries.
k. RMAX.

D. Provide preformed saddles, crickets, tapered edge strips, and other insulation shapes where indicated for 
sloping to drain.  Fabricate to slopes indicated.
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2.6 INSULATION ACCESSORIES

A. General:  Furnish roof insulation accessories recommended by insulation manufacturer for intended use 
and compatible with membrane roofing.

B. Fasteners:  Factory-coated steel fasteners and metal or plastic plates meeting corrosion-resistance 
provisions in FMG 4470, designed for fastening roof insulation to substrate, and acceptable to roofing 
system manufacturer.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates, areas, and conditions, with Installer present, for compliance with the following 
requirements and other conditions affecting performance of roofing system:

1. Verify that roof openings and penetrations are in place and set and braced and that roof drains are 
securely clamped in place.

2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at penetrations 
and terminations and that nailers match thicknesses of insulation.

3. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing installation 
according to roofing system manufacturer's written instructions.  Remove sharp projections.

B. Prevent materials from entering and clogging roof drains and conductors and from spilling or migrating 
onto surfaces of other construction.  Remove roof-drain plugs when no work is taking place or when rain 
is forecast.

C. Complete terminations and base flashings and provide temporary seals to prevent water from entering 
completed sections of roofing system at the end of the workday or when rain is forecast.  Remove and 
discard temporary seals before beginning work on adjoining roofing.

3.3 INSULATION INSTALLATION

A. Coordinate installing membrane roofing system components so insulation is not exposed to precipitation 
or left exposed at the end of the workday.

B. Comply with membrane roofing system manufacturer's written instructions for installing roof insulation.

C. Replacement areas:  Install (2) two layers of insulation under area of roofing to achieve required 
thickness. R= value as determined by mechanical Contractor to meet the State Energy Code as per 
minimums.  Use a minimum R = Value of R=20 in two layers on insulation mechanically attached to 
meet wind requirements per Zone.

D. Mechanically Fastened Insulation:  Install each layer of insulation and secure to deck using mechanical 
fasteners specifically designed and sized for fastening specified board-type roof insulation to deck type.
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1. Fasten insulation according to requirements in FMG's "Approval Guide" for specified Windstorm 
Resistance Classification.

2. Fasten insulation to resist uplift pressure at corners, perimeter, and field of roof.

E. Trim surface of insulation where necessary at roof drains so completed surface is flush and does not 
restrict flow of water.

F. Install insulation with long joints of insulation in a continuous straight line with end joints staggered 
between rows, abutting edges and ends between boards.  Fill gaps exceeding 1/4 inch with insulation.

1. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations.

3.4 MECHANICALLY FASTENED ROOFING MEMBRANE INSTALLATION

A. Install roofing membrane over area to receive roofing according to roofing system manufacturer's written 
instructions.  Unroll roofing membrane and allow to relax before installing.

B. Accurately align roofing membranes and maintain uniform side and end laps of minimum dimensions 
required by manufacturer.  Stagger end laps.

C. Mechanically or adhesively fasten roofing membrane securely at terminations, penetrations, and 
perimeter of roofing.

D. Apply roofing membrane with side laps shingled with slope of roof deck where possible.

E. Tape Seam Installation:  Clean and prime both faces of splice areas, apply splice tape, and firmly roll side 
and end laps of overlapping roofing membranes according to manufacturer's written instructions to ensure 
a watertight seam installation.  Apply lap sealant and seal exposed edges of roofing membrane 
terminations.

F. Repair tears, voids, and lapped seams in roofing that does not meet requirements.

G. Spread sealant or mastic bed over deck drain flange at deck drains and securely seal roofing membrane in 
place with clamping ring.

H. In-Splice Attachment:  Secure one edge of roofing membrane using fastening plates or metal battens 
centered within membrane splice and mechanically fasten roofing membrane to roof deck.  Field-splice 
seam.

I. Install roofing membrane and auxiliary materials to tie in to any existing roofing where required.

J. Follow roof system manufacturer’s standard details.

3.5 BASE FLASHING INSTALLATION

A. Install sheet flashings and preformed flashing accessories and adhere to substrates according to 
membrane roofing system manufacturer's written instructions.

B. Apply bonding adhesive to substrate and underside of sheet flashing at required rate and allow to partially 
dry.  Do not apply bonding adhesive to seam area of flashing.

C. Flash penetrations and field-formed inside and outside corners with cured or uncured sheet flashing.
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D. Clean splice areas, apply splicing cement, and firmly roll side and end laps of overlapping sheets to 
ensure a watertight seam installation.  Apply lap sealant and seal exposed edges of sheet flashing 
terminations.

E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through termination bars.
(Where shown on drawings)

3.6 WALKWAY INSTALLATION

A. Flexible Walkways: Install walkway products in locations indicated.  Adhere walkway products to 
substrate with compatible adhesive according to roofing system manufacturer's written instructions.

3.7 FIELD QUALITY CONTROL

A. Testing Agency:  Owner may, at his option, engage a qualified independent testing and inspecting agency 
to perform roof tests and inspections and to prepare test reports.

B. Final Roof Inspection:  Arrange for roofing system manufacturer's technical personnel to inspect roofing 
installation on completion and submit report to Architect.

1. Notify Architect or Owner 48 hours in advance of date and time of inspection.

C. Repair or remove and replace components of membrane roofing system where test results or inspections 
indicate that they do not comply with specified requirements.

D. Additional testing and inspecting, at Contractor's expense, will be performed to determine compliance of 
replaced or additional work with specified requirements.

3.8 PROTECTING AND CLEANING

A. Protect membrane roofing system from damage and wear during remainder of construction period.  When 
remaining construction will not affect or endanger roofing, inspect roofing for deterioration and damage, 
describing its nature and extent in a written report, with copies to Architect and Owner.

B. Correct deficiencies in or remove membrane roofing system that does not comply with requirements, 
repair substrates and repair or reinstall membrane roofing system to a condition free of damage and 
deterioration at time of Substantial Completion and according to warranty requirements.

3.9 CONTRACTOR ROOFING WARRANTY

A. Provide DFCM standard CONTRACTOR ROOFING WARRANTY (5 years):  
1. Contact DFCM for copy or go to DFCM Website for copy and information on warranty.

END OF SECTION 07531
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SECTION 07620 - SHEET METAL FLASHING AND TRIM 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes sheet metal flashing and trim in the following categories: 

 
1. Copings. 
2. Metal flashing and Counter flashing. 
3. Metal Expansion joint 
4. Roof drainage sheet metal fabrications 
5. See Alternate #1 – Replacement of all existing parapet wall copings. See Drawings. 

B. Related Sections:  The following Sections contain requirements that relate to this Section: 

1. Division 7 Section "Roof Accessories" for set-on-type curbs, equipment supports, roof hatches, 
vents, and other manufactured roof accessory units. 

2. Division 7 Section "Joint Sealants" for elastomeric sealants. 

1.3 PERFORMANCE REQUIREMENTS 

A. General:  Install sheet metal flashing and trim to withstand wind loads, structural movement, thermally 
induced movement, and exposure to weather without failing. 

B. Fabricate and install flashings at roof edges to comply with recommendations of FM Loss Prevention 
Data Sheet 1-49 for the following wind zone(s) as applicable: 

1. Wind Zone 1:  Wind pressures of 10 to   20 psf. 
2. Wind Zone 1:  Wind pressures of 21 to   30 psf. 
3. Wind Zone 2:  Wind pressures of 31 to   45 psf. 
4. Wind Zone 3:  Wind pressures of 46 to 104 psf. 

1.4 SUBMITTALS 

A. General:  Submit each item in this Article according to the Conditions of the Contract and Division 1 
Specification Sections. 

B. Product Data including manufacturer's material and finish data, installation instructions, and general 
recommendations for each specified flashing material and fabricated product. 
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C. Shop Drawings of each item specified showing layout, profiles, methods of joining, and anchorage 
details. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  Engage an experience Installer who has completed sheet metal flashing and trim 
work similar in material, design, and extent to that indicated for this Project and with a record of 
successful in-service performance. 

1.6 PROJECT CONDITIONS 

A. Coordinate Work of this Section with interfacing and adjoining Work for proper sequencing of each 
installation.  Ensure best possible weather resistance, durability of Work, and protection of materials and 
finishes. 

B. FACTORY FINISHED COLOR COATING WARRANTY: 

C. Provide 20 year NDL  Factory Finish Color Coating Warranty as follows: 

1. Color change : less than 5-Delta-E (Hunter) units per ASTM D2244-85. 
2. Chalking  : less than No. 8 per ASTM D659-86. 
3. Film integrity: no cracking or delamination.   

PART 2 - PRODUCTS 

2.1 METALS 

A. Color coated steel:  Flouropolymer coating factory applied to 24 gage commercial quality, extra smooth, 
AISI G90, hot dipped galvanized steel, ASTM A 446-76, Grade A, primed and finished one side with 
flouropolymer coating, 1.0 plus or minus 0.1 mil total dry film thickness and a wash coat of 0.3 to 0.4 mil 
dry film thickness applied to reverse side. 

B. Lead Sheet:  ASTM B 749, Type L51121, copper-bearing lead sheet, with a minimum thickness of 
0.0625 inch except not less than 0.0937 inch thick for applications where burning (welding) is involved. 

2.2 FINISHES 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for 
recommendations for applying and designating finishes. 

B. Protect mechanical and painted finishes on exposed surfaces from damage by applying a strippable, 
temporary protective covering before shipping. 

C. Appearance of Finished Work:  Variations in appearance of abutting or adjacent pieces are acceptable if 
they are within one-half of the range of approved Samples.  Noticeable variations in the same piece are 
not acceptable.  Variations in appearance of other components are acceptable if they are within the range 
of approved Samples and are assembled or installed to minimize contrast. 

2.3 FACTORY FINISH COLOR COATING PRODUCTS: 
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A. Hylar 5000 

B. Kynar 500.   

2.4 MISCELLANEOUS MATERIALS AND ACCESSORIES 

A. Burning Rod for Lead:  Same composition as lead sheet. 

B. Solder:  ASTM B 32, Grade Sn50, used with rosin flux. 

C. Fasteners:  Same metal as sheet metal flashing or other noncorrosive metal as recommended by sheet 
metal manufacturer.  Match finish of exposed heads with material being fastened. 

D. Asphalt Mastic:  SSPC-Paint 12, solvent-type asphalt mastic, nominally free of sulfur and containing no 
asbestos fibers, compounded for 15-mil dry film thickness per coat. 

E. Mastic Sealant:  Polyisobutylene; nonhardening, nonskinning, nondrying, nonmigrating sealant. 

F. Elastomeric Sealant:  Generic type recommended by sheet metal manufacturer and fabricator of 
components being sealed and complying with requirements for joint sealants as specified in Division 7 
Section "Joint Sealants." 

G. Epoxy Seam Sealer:  2-part, noncorrosive, aluminum seam-cementing compound, recommended by 
aluminum manufacturer for exterior and interior nonmoving joints, including riveted joints. 

H. Adhesives:  Type recommended by flashing sheet metal manufacturer for waterproof and weather-
resistant seaming and adhesive application of flashing sheet metal. 

I. Metal Accessories:  Provide sheet metal clips, straps, anchoring devices, and similar accessory units as 
required for installation of Work, matching or compatible with material being installed; noncorrosive; 
size and thickness required for performance. 

J. Roofing Cement:  ASTM D 4586, Type I, asbestos free, asphalt based. 

2.5 FABRICATION, GENERAL 

A. Sheet Metal Fabrication Standard:  Fabricate sheet metal flashing and trim to comply with 
recommendations of SMACNA's "Architectural Sheet Metal Manual" that apply to the design, 
dimensions, metal, and other characteristics of the item indicated. 

B. Comply with details shown to fabricate sheet metal flashing and trim that fit substrates and result in 
waterproof and weather-resistant performance once installed.  Verify shapes and dimensions of surfaces 
to be covered before fabricating sheet metal. 

C. Form exposed sheet metal Work that is without excessive oil canning, buckling, and tool marks and that 
is true to line and levels indicated, with exposed edges folded back to form hems. 

D. Seams:  Fabricate nonmoving seams in sheet metal with flat-lock seams.  Tin edges to be seamed, form 
seams, and solder. 

E. Expansion Provisions:  Space movement joints at maximum of 10 feet with no joints allowed within 24 
inches of corner or intersection.  Where lapped or bayonet-type expansion provisions in Work cannot be 
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used or would not be sufficiently weatherproof and waterproof, form expansion joints of intermeshing 
hooked flanges, not less than 1 inch deep, filled with mastic sealant (concealed within joints). 

F. Sealed Joints:  Form non-expansion, but movable, joints in metal to accommodate elastomeric sealant to 
comply with SMACNA standards. 

G. Separate metal from noncompatible metal or corrosive substrates by coating concealed surfaces at 
locations of contact with asphalt mastic or other permanent separation as recommended by manufacturer. 

H. Conceal fasteners and expansion provisions where possible.  Exposed fasteners are not allowed on faces 
of sheet metal exposed to public view. 

I. Fabricate cleats and attachment devices (unless shown otherwise on drawings, but not less than 20 ga. For 
cleats) from same material as sheet metal component being anchored or from compatible, noncorrosive 
metal recommended by sheet metal manufacturer. 

1. Size:  As recommended by SMACNA manual or sheet metal manufacturer for application but 
never less than thickness of metal being secured. 

2.6 SHEET METAL FABRICATIONS 

A. General:  Fabricate sheet metal items in thickness or weight needed to comply with performance 
requirements but not less than that listed below for each application and metal. 

B. Roof-Drain Flashing:  Fabricate from the following material: 

1. Lead:  4.0 lb/sq. ft., hard tempered. Or as per manufactures recommendations for product existing. 

2.7 ROOF DRAINAGE SHEET METAL FABRICATIONS 

A. Copings:  Fabricate in minimum 96-inch- long, but not exceeding 10-foot- long, sections.  Fabricate joint 
plates of same thickness as copings.  Furnish with continuous cleats to support edge of external leg and 
interior leg.  Miter corners, seal, and solder or weld watertight. 

1. Joint Style:  Butt, with 6-inch- wide exposed cover plates. 
2. Fabricate copings from the following material: 

a. Prepainted, Metallic-Coated Steel:  24 Ga. thick. 

B. Base Flashing:  Fabricate from the following material: 

1. Prepainted, Metallic-Coated Steel:  24 ga. thick. 

C. Counterflashing:  Fabricate from the following material: 

1. Prepainted, Metallic-Coated Steel:  24 ga. thick. 

D. Flashing Receivers:  Fabricate from the following material: 

1. Prepainted, Metallic-Coated Steel:  24 ga. thick. 

E. Roof-Penetration Flashing:  Fabricate from the following material: 
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1. Lead: 4lb, hard tempered. 
2. Prepainted, Metallic-Coated Steel:  24 ga. thick. 

F. Roof-Drain Flashing:  Fabricate from the following material: 

1. Provide as per the Manufacturers Warranty 

 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions under which sheet metal flashing and trim are to be installed and 
verify that Work may properly commence.  Do not proceed with installation until unsatisfactory 
conditions have been corrected. 

3.2 FACTORY FINISH COLOR COATING UAGAGE: 

A. Factory Finish Color Coated metal shall be used at all locations that are visible and other locations as 
specifically indicated on the Drawings. 

3.3 INSTALLATION 

A. General:  Unless otherwise indicated, install sheet metal flashing and trim to comply with performance 
requirements, manufacturer's installation instructions, and SMACNA's "Architectural Sheet Metal 
Manual."  Anchor units of Work securely in place by methods indicated, providing for thermal expansion 
of metal units; conceal fasteners where possible, and set units true to line and level as indicated.  Install 
Work with laps, joints, and seams that will be permanently watertight and weatherproof. 

B. Install exposed sheet metal Work that is without excessive oil canning, buckling, and tool marks and that 
is true to line and levels indicated, with exposed edges folded back to form hems.  Install sheet metal 
flashing and trim to fit substrates and to result in waterproof and weather-resistant performance.  Verify 
shapes and dimensions of surfaces to be covered before fabricating sheet metal. 

C. Roof-Edge Flashings:  Secure metal flashings at roof edges according to FM Loss Prevention Data Sheet 
1-49 for specified wind zone. 

D. Expansion Provisions:  Provide for thermal expansion of exposed sheet metal Work.  Space movement 
joints at maximum of 10 feet with no joints allowed within 24 inches of corner or intersection.  Where 
lapped or bayonet-type expansion provisions in Work cannot be used or would not be sufficiently 
weatherproof and waterproof, form expansion joints of intermeshing hooked flanges, not less than 1 inch 
deep, filled with mastic sealant (concealed within joints). 

E. Soldered Joints:  Clean surfaces to be soldered, removing oils and foreign matter.  Pretin edges of sheets 
to be soldered to a width of 1-1/2 inches, except where pretinned surface would show in finished Work. 

1. Pretinning is not required for the following metals: 

a. Lead. 
b. Lead-coated copper. 
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2. Do not use torches for soldering.  Heat surfaces to receive solder and flow solder into joint.  Fill 
joint completely.  Completely remove flux and spatter from exposed surfaces. 

F. Sealed Joints:  Form nonexpansion, but movable, joints in metal to accommodate elastomeric sealant to 
comply with SMACNA standards.  Fill joint with sealant and form metal to completely conceal sealant. 

1. Use joint adhesive for nonmoving joints specified not to be soldered. 

G. Seams:  Fabricate nonmoving seams in sheet metal with flat-lock seams.  Tin edges to be seamed, form 
seams, and solder. 

H. Separations:  Separate metal from noncompatible metal or corrosive substrates by coating concealed 
surfaces, at locations of contact, with asphalt mastic or other permanent separation as recommended by 
manufacturer. 

1. Bed flanges of Work in a thick coat of roofing cement where required for waterproof performance. 

I. Counterflashings:  Coordinate installation of counterflashings with installation of assemblies to be 
protected by counterflashing.  Install counterflashings in reglets or receivers.  Secure in a waterproof 
manner by means of snap-in installation and sealant, lead wedges and sealant, interlocking folded seam, 
or blind rivets and sealant.  Lap counterflashing joints a minimum of 2 inches and bed with sealant. 

3.4 ROOF FLASHING INSTALLATION 

A. General:  Install sheet metal roof flashing and trim to comply with performance requirements, sheet metal 
manufacturer's written installation instructions, and SMACNA's "Architectural Sheet Metal Manual."  
Provide concealed fasteners where possible, set units true to line, and level as indicated.  Install work 
with laps, joints, and seams that will be permanently watertight. 

B. Roof Edge Flashing:  Anchor to resist uplift and outward forces according to recommendations in FMG 
Loss Prevention Data Sheet 1-49 for specified wind zone and as indicated. 

1. Interlock bottom edge of roof edge flashing with continuous cleats anchored to substrate at 16-
inch centers. 

C. Copings:  Anchor to resist uplift and outward forces according to recommendations in FMG Loss 
Prevention Data Sheet 1-49 for specified wind zone and as indicated. 

1. Interlock exterior bottom edge of coping with continuous cleats anchored to substrate at 16-inch 
centers. 

2. Anchor interior leg of coping with screw fasteners and washers at 12 inch centers. 

D. Pipe or Post Counterflashing:  Install counterflashing umbrella with close-fitting collar with top edge 
flared for elastomeric sealant, extending a minimum of 4 inches over base flashing.  Install stainless-steel 
draw band and tighten. 

E. Counterflashing:  Coordinate installation of counterflashing with installation of base flashing.  Insert 
counterflashing in reglets or receivers and fit tightly to base flashing.  Extend counterflashing 4 inches 
over base flashing.  Lap counterflashing joints a minimum of 4 inches and bed with butyl sealant. 

1. Secure in a waterproof manner by means of anchor and washer at 36-inch centers. 

F. Roof-Penetration Flashing:  Coordinate installation of roof-penetration flashing with installation of 
roofing and other items penetrating roof.  Install flashing as follows: 
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1. Turn lead flashing down inside vent piping, being careful not to block vent piping with flashing. 
2. Seal with elastomeric sealant and clamp flashing to pipes penetrating roof except for lead flashing 

on vent piping. 

3.5 CLEANING AND PROTECTION 

A. Clean exposed metal surfaces, removing substances that might cause corrosion of metal or deterioration 
of finishes. 

B. Provide final protection and maintain conditions that ensure sheet metal flashing and trim Work during 
construction is without damage or deterioration other than natural weathering at the time of Substantial 
Completion. 

END OF SECTION 07620 
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SECTION 07720 - ROOF ACCESSORIES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Roof hatches.
2. Safety rail system.

B. Related Sections include the following:

1. Division 5 Section "Metal Fabrications" for metal vertical ladders.
2. Division 6 Section "Rough Carpentry" for wood nailers.
3. Division 7 Section "Sheet Metal Flashing and Trim" for shop- and field-fabricated metal flashing 

and counterflashing, roof expansion-joint covers, and miscellaneous sheet metal trim and 
accessories.

1.3 SUBMITTALS

A. Product Data:  For each type of roof accessory indicated.  Include construction details, material 
descriptions, dimensions of individual components and profiles, and finishes.

1.4 QUALITY ASSURANCE

A. Sheet Metal Standard:  Comply with SMACNA's "Architectural Sheet Metal Manual" details for 
fabrication of units, including flanges and cap flashing to coordinate with type of roofing indicated.

1.5 DELIVERY, STORAGE, AND HANDLING

A. Pack, handle, and ship roof accessories properly labeled in heavy-duty packaging to prevent damage.

1.6 PROJECT CONDITIONS

A. Field Measurements: Verify required openings for each type of roof accessory by field measurements 
before fabrication and indicate measurements on Shop Drawings.

1.7 COORDINATION
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A. Coordinate layout and installation of roof accessories with roofing membrane and base flashing 
and interfacing and adjoining construction to provide a leakproof, weathertight, secure, and noncorrosive 
installation.

1. With Architect's approval, adjust location of roof accessories that would interrupt roof drainage 
routes.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products that 
may be incorporated into the Work include, but are not limited to, manufacturers listed in other Part 2 
articles.

2.2 METAL MATERIALS

A. Galvanized Steel Sheet:  ASTM A 653/A 653M, G90 coated.

B. Stainless-Steel Shapes or Sheet:  ASTM A 240/A 240M or ASTM A 666, Type 304 or Type 316, No. 2D 
finish.

C. Steel Shapes:  ASTM A 36/A 36M, hot-dip galvanized to comply with ASTM A 123/A 123M, unless 
otherwise indicated.

D. Steel Tube:  ASTM A 500, round tube, baked-enamel finished.

E. Galvanized Steel Tube:  ASTM A 500, round tube, hot-dip galvanized to comply with ASTM A 123/A 
123M.

F. Galvanized Steel Pipe:  ASTM A 53/A 53M.

2.3 MISCELLANEOUS MATERIALS

A. Cellulosic-Fiber Board Insulation:  ASTM C 208, Type II, Grade 1, 1 inch thick.

B. Glass-Fiber Board Insulation:  ASTM C 726, 1 inch thick.

C. Polyisocyanurate Board Insulation:  ASTM C 1289, 1 inch thick.

D. Bituminous Coating:  Cold-applied asphalt mastic, SSPC-Paint 12, compounded for 15-mil dry film 
thickness per coat.  Provide inert-type noncorrosive compound free of asbestos fibers, sulfur components, 
and other deleterious impurities.

E. Polyethylene Sheet:  6-mil- thick, polyethylene sheet complying with ASTM D 4397.

F. Felt:  ASTM D 226, Type II (No. 30), asphalt-saturated organic felt, nonperforated.

1. Slip Sheet:  Rosin-sized paper, minimum 3 lb/100 sq. ft..
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G. Fasteners:  Same metal as metals being fastened, or nonmagnetic stainless steel or other noncorrosive 
metal as recommended by roof accessory manufacturer.  Match finish of exposed fasteners with finish of 
material being fastened.  Provide nonremovable fastener heads to exterior exposed fasteners.

H. Gaskets:  Manufacturer's standard tubular or fingered design of neoprene, EPDM, or PVC; or flat design 
of foam rubber, sponge neoprene, or cork.

I. Elastomeric Sealant:  ASTM C 920, polyurethane sealant; of type, grade, class, and use classifications 
required to seal joints in sheet metal flashing and trim and remain watertight.

J. Butyl Sealant:  ASTM C 1311, single-component, solvent-release butyl rubber sealant, polyisobutylene 
plasticized, and heavy bodied for hooked-type expansion joints with limited movement.

K. Roofing Cement:  ASTM D 4586, nonasbestos, fibrated asphalt cement designed for trowel application or 
other adhesive compatible with roofing system.

2.4 ROOF HATCHES

A. Roof Hatches:  Fabricate roof hatches with insulated double-wall lids and insulated single-wall curb 
frame with integral deck mounting flange and lid frame counterflashing.  Fabricate with welded or 
mechanically fastened and sealed corner joints.  Provide continuous weathertight perimeter gasketing and 
equip with corrosion-resistant or hot-dip galvanized hardware.

1. Manufacturers:
a. Bilco Company (The)
b. Milcor Inc.; a Gibraltar Company.

2. Loads:  Fabricate roof hatches to withstand 40-lbf/sq. ft. external and 20-lbf/sq. ft. internal loads.
3. Type and Size:  Single-leaf lid, 30 by 36 inches.
4. Finish: Paint
5. Curb and Lid Material:  Galvanized steel sheet, 0.079 inch thick.
6. Insulation:  Polyisocyanurate board.
7. Fabricate units to minimum height of 12 inches, unless otherwise indicated.
8. Sloping Roofs:  Where slope or roof deck exceeds 1:48, fabricate hatch curbs with height constant.
9. Hardware:  Galvanized steel spring latch with turn handles, butt- or pintle-type hinge system, and 

padlock hasps inside and outside.

B. Safety Railing System:  Complete system including rails, clamps, fasteners, safety barrier at railing 
opening, and all accessories required for a complete installation.

1. Consult authorities having jurisdiction for minimum test load criteria.
2. Test Load:  Per A.H.J.
3. 42 inches (1060 mm) is typical standard height.  Consult authorities having jurisdiction.
4. Height:  42 inches above finished roof deck.
5. Two subparagraphs below are typical pipe and toe guard flat bar dimensions.  Other diameters and 

thicknesses may be specified.
6. Pipe or Tube:  1-1/4-inch ID galvanized pipe or 1-5/8-inch OD galvanized tube. (Fiberglass 

system will not be allowed)
7. Flat Bar:  2-inch- high by 3/8-inch- thick galvanized steel.
8. Select one of first two subparagraphs below.
9. Chain Passway Enclosure:  Galvanized proof coil chain with quick link on fixed end.
10. Self-Latching Gate:  Fabricated of same materials and rail spacing as safety railing system.  

Provide manufacturer's standard hinges and self-latching mechanism.
11. Pipe Ends and Tops:  Covered or plugged with weather-resistant material.
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12. Provide weep holes or another means to drain entrapped water in hollow sections of handrail and 
railing members that are exposed to exterior or to moisture from condensation or other sources.

13. Fabricate joints that will be exposed to weather in a watertight manner.
14. Close exposed ends of handrail and railing members with prefabricated end fittings.
15. Fasteners:  Manufacturer's standard.
16. Finish: Paint

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates, areas, and conditions, with Installer present, to verify actual locations, dimensions, 
and other conditions affecting performance of work.

1. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored and 
is ready to receive roof accessories.

2. Verify dimensions of roof openings for roof accessories.
3. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 INSTALLATION

A. General:  Install roof accessories according to manufacturer's written instructions.  Anchor roof 
accessories securely in place and capable of resisting forces specified.  Use fasteners, separators, sealants, 
and other miscellaneous items as required for completing roof accessory installation.  Install roof 
accessories to resist exposure to weather without failing, rattling, leaking, and fastener disengagement.

B. Install roof accessories to fit substrates and to result in watertight performance.

C. Metal Protection:  Where dissimilar metals will contact each other or corrosive substrates, protect against 
galvanic action by painting contact surfaces with bituminous coating or by other permanent separation as 
recommended by manufacturer.

1. Underlayment:  Where installing exposed-to-view components of roof accessories directly on 
cementitious or wood substrates, install a course of felt underlayment and cover with a slip sheet, 
or install a course of polyethylene underlayment.

2. Bed flanges in thick coat of asphalt roofing cement where required by roof accessory 
manufacturers for waterproof performance.

D. Install roof accessories level, plumb, true to line and elevation, and without warping, jogs in alignment, 
excessive oil canning, buckling, or tool marks.

E. Roof Hatch Installation:

1. Check roof hatch for proper operation.  Adjust operating mechanism as required.  Clean and 
lubricate joints and hardware.

2. Attach safety railing system to roof hatch curb.

F. Seal joints with elastomeric sealant as required by manufacturer of roof accessories.

3.3 TOUCH UP
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A. Galvanized Surfaces:  Clean field welds, bolted connections, and abraded areas and repair galvanizing to 
comply with ASTM A 780.

3.4 CLEANING

A. Clean exposed surfaces according to manufacturer's written instructions.

END OF SECTION 07720
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SECTION 07920 - JOINT SEALANTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes sealants for the following applications, including those specified by reference to 
this Section:

1. Exterior metal to metal joints
2. Exterior metal to Masonry or concrete.
3. All other exterior joints exposed to the elements.

1.3 PERFORMANCE REQUIREMENTS

A. Provide elastomeric joint sealants that establish and maintain watertight and airtight continuous joint seals 
without staining or deteriorating joint substrates.

B. Provide joint sealants for interior applications that establish and maintain airtight and water-resistant 
continuous joint seals without staining or deteriorating joint substrates.

1.4 SUBMITTALS

A. Product Data:  For each joint-sealant product indicated.

B. Samples for Initial Selection:  Manufacturer's color charts consisting of strips of cured sealants showing 
the full range of colors available for each product exposed to view.

C. Samples for Verification:  For each type and color of joint sealant required.  Install joint sealants in 1/2-
inch- wide joints formed between two 6-inch- long strips of material matching the appearance of exposed 
surfaces adjacent to joint sealants.

D. Qualification Data:  For firms and persons specified in "Quality Assurance" Article to demonstrate their 
capabilities and experience.  Include lists of completed projects with project names and addresses, names 
and addresses of architects and owners, and other information specified.

1.5 QUALITY ASSURANCE

A. Installer Qualifications:  An experienced installer who has specialized in installing joint sealants similar 
in material, design, and extent to those indicated for this Project and whose work has resulted in joint-
sealant installations with a record of successful in-service performance.

B. Source Limitations:  Obtain each type of joint sealant through one source from a single manufacturer.
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1.6 DELIVERY, STORAGE, AND HANDLING

A. Deliver materials to Project site in original unopened containers or bundles with labels indicating 
manufacturer, product name and designation, color, expiration date, pot life, curing time, and mixing 
instructions for multi-component materials.

B. Store and handle materials in compliance with manufacturer's written instructions to prevent their 
deterioration or damage due to moisture, high or low temperatures, contaminants, or other causes.

1.7 PROJECT CONDITIONS

A. Environmental Limitations:  Do not proceed with installation of joint sealants under the following 
conditions:

1. When ambient and substrate temperature conditions are outside limits permitted by joint sealant 
manufacturer.

2. When ambient and substrate temperature conditions are outside limits permitted by joint sealant 
manufacturer or are below 40 deg F.

3. When joint substrates are wet.

B. Joint-Width Conditions:  Do not proceed with installation of joint sealants where joint widths are less 
than those allowed by joint sealant manufacturer for applications indicated.

C. Joint-Substrate Conditions:  Do not proceed with installation of joint sealants until contaminants capable 
of interfering with adhesion are removed from joint substrates.

1.8 WARRANTY

A. General Warranty:  Special warranties specified in this Article shall not deprive Owner of other rights 
Owner may have under other provisions of the Contract Documents and shall be in addition to, and run 
concurrent with, other warranties made by Contractor under requirements of the Contract Documents.

B. Special Installer's Warranty:  Written warranty, signed by Installer agreeing to repair or replace 
elastomeric joint sealants that do not comply with performance and other requirements specified in this 
Section within specified warranty period.

1. Warranty Period:  Five years from date of Substantial Completion.

C. Special Manufacturer's Warranty:  Written warranty, signed by elastomeric sealant manufacturer agreeing 
to furnish elastomeric joint sealants to repair or replace those that do not comply with performance and 
other requirements specified in this Section within specified warranty period.

1. Warranty Period shall be as indicated in paragraph 2.3B but not less than 50 years from date of 
Substantial Completion.

D. Special warranties specified in this Article exclude deterioration or failure of elastomeric joint sealants 
from the following:

1. Movement of the structure resulting in stresses on the sealant exceeding sealant manufacturer's 
written specifications for sealant elongation and compression caused by structural settlement or 
errors attributable to design or construction.

2. Disintegration of joint substrates from natural causes exceeding design specifications.
3. Mechanical damage caused by individuals, tools, or other outside agents.
4. Changes in sealant appearance caused by accumulation of dirt or other atmospheric contaminants.
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PART 2 - PRODUCTS

2.1 PRODUCTS AND MANUFACTURERS

A. Available Products:  Subject to compliance with requirements, products that may be incorporated into the 
Work include, but are not limited to, the products specified in the sealant schedules at the end of Part 3.

2.2 MATERIALS, GENERAL

A. Compatibility:  Provide joint sealants, backings, and other related materials that are compatible with one 
another and with joint substrates under conditions of service and application, as demonstrated by sealant 
manufacturer based on testing and field experience.

B. Colors of Exposed Joint Sealants:  As selected by Architect from manufacturer's full range for this 
characteristic.

2.3 ELASTOMERIC JOINT SEALANTS

A. Elastomeric Sealant Standard:  Comply with ASTM C 920 and other requirements indicated for each 
liquid-applied chemically curing sealant in the Elastomeric Joint-Sealant Schedule at the end of Part 3, 
including those referencing ASTM C 920 classifications for type, grade, class, and uses.

B. Approved Manufacturers and Products:

C. 1. Dow Caulk #795

2.4 JOINT-SEALANT BACKING

A. General:  Provide sealant backings of material and type that are nonstaining; are compatible with joint 
substrates, sealants, primers, and other joint fillers; and are approved for applications indicated by sealant 
manufacturer based on field experience and laboratory testing.

B. Cylindrical Sealant Backings:  ASTM C 1330, of type indicated below and of size and density to control 
sealant depth and otherwise contribute to producing optimum sealant performance:

1. Type C:  Closed-cell material with a surface skin.
2. Type O:  Open-cell material.
3. Type B:  Bicellular material with a surface skin.
4. Type:  Any material indicated above.

2.5 MISCELLANEOUS MATERIALS

A. Primer:  Material recommended by joint sealant manufacturer where required for adhesion of sealant to 
joint substrates indicated, as determined from preconstruction joint-sealant-substrate tests and field tests.

B. Cleaners for Nonporous Surfaces:  Chemical cleaners acceptable to manufacturers of sealants and sealant 
backing materials, free of oily residues or other substances capable of staining or harming joint substrates 
and adjacent nonporous surfaces in any way, and formulated to promote optimum adhesion of sealants 
with joint substrates.



JOINT SEALANTS
07920 - 4

C. Masking Tape:  Nonstaining, nonabsorbent material compatible with joint sealants and surfaces adjacent 
to joints.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine joints indicated to receive joint sealants, with Installer present, for compliance with 
requirements for joint configuration, installation tolerances, and other conditions affecting joint-sealant 
performance.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Surface Cleaning of Joints:  Clean out joints immediately before installing joint sealants to comply with 
joint sealant manufacturer's written instructions and the following requirements:

1. Remove all foreign material from joint substrates that could interfere with adhesion of joint 
sealant, including dust, paints (except for permanent, protective coatings tested and approved for 
sealant adhesion and compatibility by sealant manufacturer), old joint sealants, oil, grease, 
waterproofing, water repellents, water, surface dirt, and frost.

2. Clean porous joint substrate surfaces by brushing, grinding, blast cleaning, mechanical abrading, 
or a combination of these methods to produce a clean, sound substrate capable of developing 
optimum bond with joint sealants.  Remove loose particles remaining from above cleaning 
operations by vacuuming or blowing out joints with oil-free compressed air.  Porous joint surfaces 
include the following:

a. Concrete.
b. Masonry.
c. Unglazed surfaces of ceramic tile.
d. EIFS System

3. Remove laitance and form-release agents from concrete.
4. Clean nonporous surfaces with chemical cleaners or other means that do not stain, harm substrates, 

or leave residues capable of interfering with adhesion of joint sealants.

a. Metal.
b. Glass.
c. Porcelain enamel.
d. Glazed surfaces of ceramic tile.

B. Joint Priming:  Prime joint substrates where recommended in writing by joint sealant manufacturer, based 
on preconstruction joint-sealant-substrate tests or prior experience.  Apply primer to comply with joint 
sealant manufacturer's written instructions.  Confine primers to areas of joint-sealant bond; do not allow 
spillage or migration onto adjoining surfaces.

C. Masking Tape:  Use masking tape where required to prevent contact of sealant with adjoining surfaces 
that otherwise would be permanently stained or damaged by such contact or by cleaning methods 
required to remove sealant smears.  Remove tape immediately after tooling without disturbing joint seal.

3.3 INSTALLATION OF JOINT SEALANTS
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A. General:  Comply with joint sealant manufacturer's written installation instructions for products and 
applications indicated, unless more stringent requirements apply.

B. Sealant Installation Standard:  Comply with recommendations of ASTM C 1193 for use of joint sealants 
as applicable to materials, applications, and conditions indicated.

C. Install sealant backings of type indicated to support sealants during application and at position required to 
produce cross-sectional shapes and depths of installed sealants relative to joint widths that allow optimum 
sealant movement capability.

1. Do not leave gaps between ends of sealant backings.
2. Do not stretch, twist, puncture, or tear sealant backings.
3. Remove absorbent sealant backings that have become wet before sealant application and replace 

them with dry materials.

D. Install sealants by proven techniques to comply with the following and at the same time backings are 
installed:

1. Place sealants so they directly contact and fully wet joint substrates.
2. Completely fill recesses provided for each joint configuration.
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow optimum 

sealant movement capability.

E. Tooling of Nonsag Sealants:  Immediately after sealant application and before skinning or curing begins, 
tool sealants according to requirements specified below to form smooth, uniform beads of configuration 
indicated; to eliminate air pockets; and to ensure contact and adhesion of sealant with sides of joint.

1. Remove excess sealants from surfaces adjacent to joint.
2. Use tooling agents that are approved in writing by sealant manufacturer and that do not discolor 

sealants or adjacent surfaces.
3. Provide concave joint configuration per Figure 5A in ASTM C 1193, unless otherwise indicated.

3.4 CLEANING

A. Clean off excess sealants or sealant smears as the Work progresses by methods and with cleaning 
materials approved in writing by manufacturers of joint sealants and of products in which joints occur.

3.5 PROTECTION

A. Protect joint sealants during and after curing period from contact with contaminating substances and from 
damage resulting from construction operations or other causes so sealants are without deterioration or 
damage at time of Substantial Completion.  If, despite such protection, damage or deterioration occurs, 
cut out and remove damaged or deteriorated joint sealants immediately so installations with repaired 
areas are indistinguishable from the original work.

3.6 ELASTOMERIC JOINT-SEALANT SCHEDULE

A. Single-Component Nonsag Polysulfide Sealant:  Where joint sealants of this type are indicated, provide 
the following: products listed in order of preference:

1. Approved Manufacturers and Products:

a.    Dow Caulk #795
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B.      Type and Grade:  S (single component) and NS (nonsag).
 
C.       Class:  25.

 
D.      Use Related to Exposure:  NT (non-traffic).

 
E.       Uses Related to Joint Substrates:  M, G, A, and, as applicable to joint substrates indicated O.

 
1. Below are examples of Use O substrates.  Retain only those that apply or insert others.

a. Use O Joint Substrates:  Coated glass, color anodic aluminum, aluminum coated with a 
high-performance coating, galvanized steel, brick, granite, limestone, marble, ceramic tile, 
and wood.

1) Applications:  

a) Wall joints (exterior)
b) Flashing and coping joints
c) Interior wall and ceiling joints

END OF SECTION 07920
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SECTION 08620 - UNIT SKYLIGHTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes factory-assembled unit skylights for installation in flat roof areas.

1. Type:  Mounted on site-built curb.
2. Glazing:  Double Dome Acrylic.

B. Related Sections include the following:

1. Division 6 Section "Rough Carpentry" for wood framing and blocking at unit skylights.
2. Division 7 Section "Sheet Metal Flashing and Trim" for flashing at unit skylights.
3. Division 7 Section "Roof Accessories" for roof hatches and smoke vents.

1.3 PERFORMANCE REQUIREMENTS

A. Structural Loads:  Provide unit skylights, including glazing and anchorage, capable of withstanding the 
effects of the following design loads:

1. Snow Load: 30 psf.
2. Negative Pressure (Uplift) Load: 15 psf.

1.4 SUBMITTALS

A. Product Data:  For unit skylights.  Include construction details, material descriptions, dimensions of 
individual components and profiles, and finishes.

1.5 QUALITY ASSURANCE

A. Fire-Test Response Characteristics of Plastic Glazing:  Provide plastic glazing sheets identical to those 
tested for fire-exposure behavior per test method indicated below by a testing and inspecting agency 
acceptable to authorities having jurisdiction.  Identify materials with appropriate markings of applicable 
testing and inspecting agency.

1. Self-Ignition Temperature:  650 deg F or greater for plastic sheets in thickness indicated when 
tested per ASTM D 1929.

2. Smoke Production Characteristics:  Comply with either requirement below:
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a. Smoke-Developed Index:  450 or less when tested per ASTM E 84 on plastic sheets in 
manner indicated for use.

b. Smoke Density:  75 or less when tested per ASTM D 2843 on plastic sheets in thickness 
indicated for use.

3. Relative-Burning Characteristics:  Tested per ASTM D 635.

a. Acrylic Glazing:  Class CC2, burning rate of 2.5 inches per minute or less for nominal 
thickness of 0.060 inch or thickness indicated for use.

1.6 WARRANTY

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to repair or replace 
components of unit skylights that fail in materials or workmanship within specified warranty period.  
Failures include, but are not limited to, the following:

1. Uncontrolled water leakage.
2. Deterioration of metals, metal finishes, and other materials beyond normal weathering.
3. Yellowing of acrylic glazing.

B. Warranty Period:  Five years from Substantial Completion.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Available Products:  Subject to compliance with requirements, products that may be incorporated into the 
Work include, but are not limited to, the following:

1. Aladin
2. Kalwall Corporation
3. Wasco Products, Inc.

2.2 UNIT SKYLIGHTS

A. General:  Factory-assembled units that include glazing, extruded-aluminum glazing retainers, gaskets, 
and inner frames and that are capable of withstanding design loads indicated.

B. Site-Built Curb:  As specified in Division 6 Section "Rough Carpentry."

C. Unit Shape and Size:  As indicated.

D. Acrylic Glazing:  ASTM D 4802, thermoformable, monolithic sheet, Category as standard with 
manufacturer, Type UVA (formulated with UV absorber), Finish 1 (smooth or polished).

1. Double-Glazing Profile:  Dome, 25 percent rise.

a. Outer Glazing Color: translucent.

E. Glazing Gaskets:  Manufacturer's standard.
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F. Aluminum Components:

1. Sheets:  ASTM B 209, alloy and temper to suit forming operations and finish requirements but 
with not less than the strength and durability of alclad alloy 3005-H25.

2. Extruded Shapes:  ASTM B 221, alloy and temper to suit structural and finish requirements but 
with not less than the strength and durability of alloy 6063-T52.

3. Anodic Coating:  Class I, clear anodic coating complying with AAMA 611.

G. Fasteners:  Same metal as metal being fastened, nonmagnetic stainless steel, or other noncorrosive metal 
as recommended by manufacturer.  Finish exposed fasteners to match material being fastened.

1. Where removal of exterior exposed fasteners might allow access to building, provide 
nonremovable fastener heads.

H. Condensation Control:  Fabricate unit skylights with integral internal gutters and nonclogging weeps to 
collect and drain condensation to the exterior.

2.3 INSTALLATION MATERIALS

A. Bituminous Coating:  SSPC-Paint 12, solvent-type, bituminous mastic, nominally free of sulfur and 
containing no asbestos fibers, formulated for 15-mil dry film thickness per coating.

B. Mastic Sealant:  Polyisobutylene; nonhardening, nonskinning, nondrying, nonmigrating sealant.

C. Elastomeric Sealant:  ASTM C 920; Type S; Grade NS; Class 25; and Uses NT, G, A, and (as applicable 
to joint substrates indicated) O; recommended by unit skylight manufacturer and compatible with joint 
surfaces.

D. Roofing Cement:  ASTM D 4586, asbestos free, designed for trowel application or other adhesive 
compatible with roofing system.

PART 3 - EXECUTION

3.1 INSTALLATION

A. Coordinate unit skylight installation with installation of substrates, vapor retarders, roof insulation, 
roofing, and flashing as required to ensure that each element of the Work performs properly and that 
combined elements are waterproof and weathertight.

1. Unless otherwise indicated, install unit skylights according to construction details of NRCA's "The 
NRCA Roofing and Waterproofing Manual."

B. Where metal surfaces of units will contact incompatible metal or corrosive substrates, including wood, 
apply bituminous coating on concealed metal surfaces, or provide other permanent separation 
recommended in writing by unit skylight manufacturer.

C. Anchor unit skylights securely to supporting substrates.

D. Set unit skylight flanges in thick bed of roofing cement to form a seal, unless otherwise indicated.

E. Where cap flashing is indicated, install to produce waterproof overlap with roofing or roof flashing.  Seal 
with thick bead of mastic sealant except where overlap is indicated to be left open for ventilation.
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3.2 CLEANING

A. Clean exposed surfaces according to manufacturer's written instructions.  Touch up damaged metal 
coatings.

END OF SECTION 08620
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SECTION 09260 - GYPSUM DECK COVER BOARD (Roof)

Part 1 – General
1.0 Description

A. Work in this section includes, but is not limited to:
1. Cover board.
2. Cover Board Fasteners

B. Related work specified elsewhere:
1. Roof insulation. 
2. Roof membrane.
3. Roof fasteners.

1.1 Submittals
A. Product data: Submit manufacturer’s descriptive literature indicating material  composition, 

thickness, sizes and fire resistance. 
B. Shop drawings: Submit shop drawings indicating fastener and adhesive patterns for FM 
wind uplift resistance specified.
C. Certification: Submit manufacturer’s written certification that product meets specified fire-

resistance requirements.
1.2 Delivery, Storage and Handling

A. Deliver materials to the jobsite with manufacturer’s identification intact. The protective 
plastic shipping covers used to wrap gypsum panel products for rail shipment are 
intended to provide temporary protection from moisture exposure during transit only and 
are not intended to provide protection during storage after delivery. Remove the plastic 
shipping covers immediately upon receipt of delivery. DensDeck roof boards also may be 
wrapped in temporary factory-applied plastic packaging (plastic wrap) that must be 
removed upon receipt. Failure to remove the plastic shipping covers and plastic 
wrap may result in entrapment of condensation or moisture, which may cause application 
problems. 
B. Provide other suitable, breathable weather protection for storage to keep DensDeck
products dry. Outside storage must be off the ground and protected by a breathable 
waterproof covering. Provide means for air circulation around and under stored bundles 
of DensDeck roof boards. DensDeck roof boards must be roofed the same day as
installed. DensDeck roof boards must be kept dry before, during and after application. 
If boards have been exposed to elevated job site moisture, allow boards to dry before 
using.

1.3 Limitations

A. Always consult roofing system manufacturers for their specific 
instructions on applying their products to DensDeck roof boards.

A. DensDeck roof board products may have temporary factory-applied packaging (plastic wrap) that 
must be removed upon receipt to prevent accumulation or entrapment of condensation or moisture 
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which may cause application problems. Provide other suitable breathable weather protection for 
storage to keep DensDeck products dry.
D. Panels must be kept dry before, during and after installation. Avoid moisture 
accumulation through entrapped condensation. Apply only as many DensDeck roof 
boards as can be covered by a roof membrane system in the same day.
E. Board edges and ends should be butted in typical installations. However long, 
uninterrupted runs of 1/4" DensDeck Prime roof board may require slight gapping due to 
higher surface temperature gain.
F. Accumulation of water due to leaks or condensation in or on DensDeck roof boards must 
be avoided during and after construction. Avoid overuse of non-vented, direct-fired 
heaters during winter months. Avoid application of DensDeck roof boards during rains, 
heavy fogs and any other conditions that may deposit moisture on the surface.
G. The need for a separator sheet between the DensDeck roof boards and the roofing 
membrane must be determined by the roof membrane manufacturer.
H. When applying solvent-based adhesives or primers, allow sufficient time for the solvent 
to flash off to avoid damage to roofing components.
I. Maximum flute span is 2-5/8" for 1/4" DensDeck products; 5" for 1/2" DensDeck 

products; and 8" for 5/8" DensDeck Type X products.
J. DensDeck, DensDeck Prime and DensDeck DuraGuard roof boards should not be 
subjected to abnormal or excessive loads or foot traffic such as on plaza decks or under 
steel wheeled equipment that may fracture or damage the panels. Provide suitable 
roofing system protection when required.
K. 1/4" DensDeck products are not recommended for vertical framed parapet applications. 
Use 1/2" DensDeck products for 16" o.c. framing and 5/8" DensDeck products for 24" 
o.c. with fasteners spaced 8" o.c.
L. Independent evaluations have demonstrated that hot mopping to DensDeck products is 
an acceptable method of bonding membranes.

1. When using DensDeck or DensDeck Prime roof boards, G-P Gypsum recommends 
maximum asphalt application temperatures for Type III asphalt of 425° to 450°F. 
Application temperatures above these recommended temperatures may adversely 
affect roof system performance. These recommendations and guidelines are given 
to help assure satisfactory product performance, they do not constitute specifications 
or instructions. Consult and follow roofing system manufacturer’s specifications for full 
mopping applications and temperature requirements. In case of conflicting 
recommendations, system manufacturer’s should prevail.

2. Follow accepted roofing industry guidelines for full mopping applications such as 
EVT temperature guidelines, brooming and proper applications rates of asphalt. 

3. For application temperatures in excess of 450°F and for mopping of type IV asphalt, 
ribbon or spot mopping or the installation of a perforated base sheet are acceptable 
methods of bonding asphalt in lieu of full mopping.
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4. If questions arise about the use of DensDeck or DensDeck Prime roof boards before, 
ng practices.

N. DensDeck Prime roof board is the preferred substrate for torch application.* 
1. Ensure proper torching technique. 

a. Limit the heat to the DensDeck Prime roof board. 
b. Maintain a majority of the torch flame directly on the roll. 

2. When using DensDeck roof board in lieu of DensDeck Prime roof board, prime the 
surface of the DensDeck roof board and allow to dry thoroughly.* 

3. When torching to DensDeck DuraGuard roof board, maintain the majority of the 
torch flame on the Mod Bit roll rather than on the surface of the board. Field priming 
should not be required.

O. The effect and positioning of DensDeck DuraGuard roof board’s low-perm coating 
must be considered in the design of the roofing assembly.

P. Confirm any priming requirements of DensDeck DuraGuard roof board with membrane 
manufacturer. Field priming is not expected to be needed with a number of systems.

* Independent testing has shown that field priming of standard DensDeck roof board results in higher 
peel strength than unprimed DensDeck roof board.

Part 2 – Products
MANUFACTURERS

Manufacturers:  Subject to compliance with requirements, provide products by on of the following:
A. G-P Gypsum Corp.
B. United States Gypsum Co.
C. National Gypsum Company

2.0 Gypsum Roof Boards
A. DensDeck® Roof Boards 

1. Acceptable product: G-P Gypsum Corporation 1/4" DensDeck Roof Board.

2. Composition: Nonstructural, glass mat faced gypsum panel with water-resistant core. 
3. Size: Nominal 4' x 8',  4' x 4'. Edges: Square. 
4. Thickness: 1/4" 
5. Fire Resistance: FM Class 1

a. Flame spread 0, smoke developed 0, when tested in accordance with ASTM E 84. 
Noncombustible when tested in accordance with ASTM E 136.  

b. Code alternate to 15 minute thermal barrier as tested to UL 1256. 

2.1 Miscellaneous Materials
A. FM-approved flat bottom plates and fasteners: Provide size and type in accordance with 
FM requirements and roof membrane manufacturer’s written recommendations.
B. Adhesives: As recommended by roof system manufacturer.



Gypsum Deck Cover Board (Roof)
09260 - 4

Part 3 – Execution
3.0 General

A. Provide DensDeck roof boards where indicated on drawings using attachment system 
specified.
B. Use maximum lengths possible to minimize number of joints. Support edge joints with 
deck ribs. Stagger end joints of adjacent lengths of DensDeck roof boards. Ends and 
edges are typically butted.
C. Use appropriate adhesives or corrosion-resistant fasteners.

3.1 Roof Board Installation
A. Adhered Systems: As recommended by roof system and adhesive manufacturers.
B. Mechanically Attached Systems: Install per FM guidelines for wind uplift resistance.

3.2 Parapet (Wall) Framing and Fastening (where applies)
A. Maximum parapet framing space for 1/2" DensDeck products is 16" o.c. Maximum 
framing for 5/8" DensDeck products is 24"o.c.
B. Fasten a maximum 8" o.c. around the perimeter and 8" o.c. on framing members in the
field of the panel.

Standards and Code Compliance
• DensDeck roof boards in 1/4", 1/2" and 5/8": ASTM C 1177. Also DensDeck, DensDeck Prime 

and DensDeck DuraGuard roof boards meet Factory Mutual 4450 criteria for Class 1 insulated steel 
roof decks.

• 5/8" DensDeck roof board (Type X) is a classified gypsum board by Underwriters Laboratories and 
can be used in many UL “P” and ULC “R” assemblies. 

• 1/4" DensDeck, DensDeck Prime and DuraGuard roof boards: UL 790 Class A listing as a barrier 
board overlayment and UL 1256 as a thermal barrier underlayment over steel decks. 

• FM tested for uplift resistance. 
• 1/4", 1/2" and 5/8" DensDeck, DensDeck Prime and DensDeck DuraGuard roof boards. 

Miami-Dade County, Florida NOA 04-1223.01.
• 1/4" DensDeck, DensDeck Prime and DensDeck DuraGuard roof boards as an overlayment qualify in 

FM Class 1 assemblies. 
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SECTION 09912 - PAINTING (PROFESSIONAL LINE PRODUCTS)

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes surface preparation and field painting of exposed exterior and interior items and 
surfaces.

1. Surface preparation, priming, and finish coats specified in this Section are in addition to shop 
priming and surface treatment specified in other Sections.

B. Paint exposed surfaces, except where these Specifications indicate that the surface or material is not to be 
painted or is to remain natural.  If an item or a surface is not specifically mentioned, paint the item or 
surface the same as similar adjacent materials or surfaces.  If a color of finish is not indicated, Architect 
will select from standard colors and finishes available.

1. Painting includes field painting of exposed bare and covered pipes and ducts (including color 
coding), hangers, exposed steel and iron supports, and surfaces of mechanical and electrical 
equipment that do not have a factory-applied final finish.

C. Do not paint prefinished items, concealed surfaces, finished metal surfaces, operating parts, and labels.

1. Prefinished items including, but not limited to, the following factory-finished components:

a. Architectural woodwork.
b. Finished mechanical and electrical equipment.
c. Light fixtures.

2. Concealed surfaces include walls or ceilings in the following generally inaccessible spaces:

a. Foundation spaces.
b. Furred areas.
c. Ceiling plenums.
d. Pipe spaces.
e. Duct shafts.

3. Finished metal surfaces include the following:

a. Anodized aluminum.
b. Stainless steel.
c. Chromium plate.
d. Copper and copper alloys.
e. Bronze and brass.

4. Operating parts include moving parts of operating equipment and the following:
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a. Valve and damper operators.
b. Linkages.
c. Sensing devices.
d. Motor and fan shafts.

5. Labels:  Do not paint over UL, FMG, or other code-required labels or equipment name, 
identification, performance rating, or nomenclature plates.

D. Related Sections include the following:

1. Division 5 Section "Metal Fabrications" for shop priming ferrous metal.
2. Division 6 Section "Interior Architectural Woodwork" for shop priming interior architectural 

woodwork.
3. Division 8 Section "Steel Doors and Frames" for factory priming steel doors and frames.
4. Division 9 Section "Gypsum Board Assemblies" for surface preparation of gypsum board.

E. Alternates:  Refer to Division 1 Section "Alternates" for description of Work in this Section affected by 
alternates.

1.3 DEFINITIONS

A. General:  Standard coating terms defined in ASTM D 16 apply to this Section.

1. Eggshell refers to low-sheen finish with a gloss range between 20 and 35 when measured at a 60-
degree meter.

2. Semigloss refers to medium-sheen finish with a gloss range between 35 and 70 when measured at 
a 60-degree meter.

3. Full gloss refers to high-sheen finish with a gloss range more than 70 when measured at a 60-
degree meter.

1.4 SUBMITTALS

A. Product Data:  For each paint system indicated.  Include block fillers and primers.

1. Material List:  An inclusive list of required coating materials.  Indicate each material and cross-
reference specific coating, finish system, and application.  Identify each material by 
manufacturer's catalog number and general classification.

2. Manufacturer's Information:  Manufacturer's technical information, including label analysis and 
instructions for handling, storing, and applying each coating material.

B. Samples for Initial Selection:  For each type of finish-coat material indicated.

1. After color selection, Architect will furnish color chips for surfaces to be coated.

1.5 QUALITY ASSURANCE

A. Applicator Qualifications:  A firm or individual experienced in applying paints and coatings similar in 
material, design, and extent to those indicated for this Project, whose work has resulted in applications 
with a record of successful in-service performance.

B. Source Limitations:  Obtain primers (where occurs) for each coating system from the same manufacturer 
as the finish coats.
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1.6 DELIVERY, STORAGE, AND HANDLING

A. Deliver materials to Project site in manufacturer's original, unopened packages and containers bearing 
manufacturer's name and label and the following information:

1. Product name or title of material.
2. Product description (generic classification or binder type).
3. Manufacturer's stock number and date of manufacture.
4. Contents by volume, for pigment and vehicle constituents.
5. Thinning instructions.
6. Application instructions.
7. Color name and number.
8. VOC content.

B. Store materials not in use in tightly covered containers in a well-ventilated area at a minimum ambient 
temperature of 45 deg F.  Maintain storage containers in a clean condition, free of foreign materials and 
residue.

1. Protect from freezing.  Keep storage area neat and orderly.  Remove oily rags and waste daily.

1.7 PROJECT CONDITIONS

A. Apply waterborne paints only when temperatures of surfaces to be painted and surrounding air are 
between 50 and 90 deg F.

B. Apply solvent-thinned paints only when temperatures of surfaces to be painted and surrounding air are 
between 45 and 95 deg F.

C. Do not apply paint in snow, rain, fog, or mist; or when relative humidity exceeds 85 percent; or at 
temperatures less than 5 deg F above the dew point; or to damp or wet surfaces.

1. Painting may continue during inclement weather if surfaces and areas to be painted are enclosed 
and heated within temperature limits specified by manufacturer during application and drying 
periods.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Products:  Subject to compliance with requirements, provide one of the products listed in other Part 2 
articles.

B. Manufacturers' Names:  Shortened versions (shown in parentheses) of the following manufacturers' 
names are used in other Part 2 articles:

1. Benjamin Moore & Co. (Benjamin Moore).
2. Kelly-Moore Paint Co. (Kelly-Moore).
3. PPG Industries, Inc. (Pittsburgh Paints).
4. Sherwin-Williams Co. (Sherwin-Williams).

2.2 PAINT MATERIALS, GENERAL
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A. Material Compatibility:  Provide block fillers, primers, and finish-coat materials that are compatible with 
one another and with the substrates indicated under conditions of service and application, as demonstrated 
by manufacturer based on testing and field experience.

B. Material Quality:  Provide manufacturer's best-quality paint material of the various coating types 
specified that are factory formulated and recommended by manufacturer for application indicated.  Paint-
material containers not displaying manufacturer's product identification will not be acceptable.

1. Proprietary Names:  Use of manufacturer's proprietary product names to designate colors or 
materials is not intended to imply that products named are required to be used to the exclusion of 
equivalent products of other manufacturers.  Furnish manufacturer's material data and certificates 
of performance for proposed substitutions.

C. Colors: As selected by Architect from manufacturer's full range.

2.3 EXTERIOR PRIMERS

A. Exterior Ferrous-Metal Primer:  Factory-formulated rust-inhibitive metal primer for exterior application.

1. Benjamin Moore; Moore's IMC Alkyd Metal Primer No. M06:  Applied at a dry film thickness of 
not less than 2.0 mils.

2. Kelly-Moore; 1711 Kel-Guard Alkyd White Rust Inhibitive Primer:  Applied at a dry film 
thickness of not less than 2.0 mils.

3. Pittsburgh Paints; 90-712 Pitt-Tech One Pack Interior/Exterior Primer Finish DTM Industrial 
Enamel:  Applied at a dry film thickness of not less than 3.0 mils.

4. Sherwin-Williams; Kem Kromik Universal Metal Primer B50NZ6/B50WZ1:  Applied at a dry 
film thickness of not less than 3.0 mils.

2.4 INTERIOR PRIMERS

A. Interior Gypsum Board Primer:  Factory-formulated latex-based primer for interior application.

1. Benjamin Moore; Moorcraft Super Spec Latex Enamel Undercoater & Primer Sealer No. 253:  
Applied at a dry film thickness of not less than 1.2 mils.

2. Kelly-Moore; 971 Acry-Prime Interior Latex Primer/Sealer:  Applied at a dry film thickness of not 
less than 1.6 mils.

3. Pittsburgh Paints; 6-2 SpeedHide Interior Quick-Drying Latex Sealer:  Applied at a dry film 
thickness of not less than 1.0 mil.

4. Sherwin-Williams; PrepRite 200 Latex Wall Primer B28W200 Series:  Applied at a dry film 
thickness of not less than 1.6 mils.

B. Interior Ferrous-Metal Primer:  Factory-formulated quick-drying rust-inhibitive alkyd-based metal 
primer.

1. Benjamin Moore; Moore's IMC Alkyd Metal Primer No. M06:  Applied at a dry film thickness of 
not less than 2.0 mils.

2. Kelly-Moore; 1711 Kel-Guard Alkyd White Rust Inhibitive Primer:  Applied at a dry film 
thickness of not less than 2.0 mils.

3. Pittsburgh Paints; 90-709 Pitt-Tech One Pack Interior/Exterior Primer/Finish DTM Industrial 
Enamel:  Applied at a dry film thickness of not less than 1.5 mils.

4. Sherwin-Williams; Kem Kromik Universal Metal Primer B50NZ6/B50WZ1:  Applied at a dry 
film thickness of not less than 3.0 mils.
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2.5 EXTERIOR FINISH COATS

A. Exterior Full-Gloss Alkyd Enamel:  Factory-formulated full-gloss alkyd enamel for exterior application.

1. Benjamin Moore; Moore's IMC Urethane Alkyd Enamel M22:  Applied at a dry film thickness of 
not less than 2.0 mils.

2. Kelly-Moore; 1700 Kel-Guard Gloss Alkyd Rust Inhibitive Enamel:  Applied at a dry film 
thickness of not less than 2.0 mils.

3. Pittsburgh Paints; 7-814 Pittsburgh Paints Industrial Gloss-Oil Interior/Exterior Enamel:  Applied 
at a dry film thickness of not less than 1.5 mils.

4. Sherwin-Williams; Industrial Enamel B-54 Series:  Applied at a dry film thickness of not less than 
2.0 mils.

2.6 INTERIOR FINISH COATS

A. Interior Low-Luster Acrylic Enamel:  Factory-formulated eggshell acrylic-latex interior enamel.

1. Benjamin Moore; Moorcraft Super Spec Latex Eggshell Enamel No. 274:  Applied at a dry film 
thickness of not less than 1.3 mils.

2. Kelly-Moore; 1610 Sat-N-Sheen Interior Latex Low Sheen Wall and Trim Finish:  Applied at a 
dry film thickness of not less than 1.6 mils.

3. Kelly-Moore; 1686 Dura-Poxy Eggshell Acrylic Enamel: Applied at a dry film thickness of not 
less than 1.6 mils.

4. Pittsburgh Paints; 6-400 Series SpeedHide Eggshell Acrylic Latex Enamel:  Applied at a dry film 
thickness of not less than 1.25 mils.

5. Sherwin-Williams; ProMar 200 Interior Latex Egg-Shell Enamel B20W200 Series:  Applied at a 
dry film thickness of not less than 1.6 mils.

B. Interior Semigloss Alkyd Enamel:  Factory-formulated semigloss alkyd enamel for interior application.

1. Benjamin Moore; Moorcraft Super Spec Alkyd Semi-Gloss Enamel No. 271:  Applied at a dry 
film thickness of not less than 1.4 mils.

2. Kelly-Moore; 1630--Kel-Cote Interior Alkyd Semi-Gloss Enamel:  Applied at a dry film thickness 
of not less than 2.2 mils.

3. Pittsburgh Paints; 6-1110 Series SpeedHide Interior Enamel Wall & Trim Semi-Gloss Oil:  
Applied at a dry film thickness of not less than 1.4 mils.

4. Sherwin-Williams; ProMar 200 Interior Alkyd Semi-Gloss Enamel B34W200 Series:  Applied at 
a dry film thickness of not less than 1.7 mils.

2.7 INTERIOR WOOD STAINS AND VARNISHES

A. Open-Grain Wood Filler:  Factory-formulated paste wood filler applied at spreading rate recommended 
by manufacturer.

1. Benjamin Moore; Benwood Paste Wood Filler No. 238.
2. Kelly-Moore; none required.
3. Pittsburgh Paints; none required.
4. Sherwin-Williams; Sher-Wood Fast-Dry Filler.

B. Interior Wood Stain:  Factory-formulated alkyd-based penetrating wood stain for interior application 
applied at spreading rate recommended by manufacturer.

1. Benjamin Moore; Benwood Penetrating Stain No. 234.
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2. Kelly-Moore; McCloskey Stain.
3. Pittsburgh Paints; 77-560 Rez Interior Semi-Transparent Oil Stain.
4. Sherwin-Williams; Wood Classics Interior Oil Stain A-48 Series.

C. Clear Sanding Sealer:  Factory-formulated fast-drying alkyd-based clear wood sealer applied at spreading 
rate recommended by manufacturer.

1. Kelly-Moore; 2164 E Z Sand Alkyd Q. D. Sealer.
2. Pittsburgh Paints; 6-10 SpeedHide Quick-Drying Interior Sanding Wood Sealer and Finish.
3. Sherwin-Williams; Wood Classics Fast Dry Sanding Sealer B26V43.

D. Interior Alkyd- or Polyurethane-Based Clear Satin Varnish:  Factory-formulated alkyd- or polyurethane-
based clear varnish.

1. Benjamin Moore; Benwood Interior Wood Finishes Polyurethane Finishes Low Lustre No. 435.
2. Kelly-Moore; 2050 Kel--Aqua Stain Base.
3. Pittsburgh Paints; 77-7 Rez Varnish, Interior Satin Oil Clear.
4. Sherwin-Williams; Wood Classics Fast Dry Oil Varnish, Satin A66-300 Series.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates, areas, and conditions, with Applicator present, for compliance with requirements for 
paint application.  Comply with procedures specified in PDCA P4.

1. Proceed with paint application only after unsatisfactory conditions have been corrected and 
surfaces receiving paint are thoroughly dry.

2. Start of painting will be construed as Applicator's acceptance of surfaces and conditions within a 
particular area.

B. Coordination of Work:  Review other Sections in which primers are provided to ensure compatibility of 
the total system for various substrates.  On request, furnish information on characteristics of finish 
materials to ensure use of compatible primers.

1. Notify Architect about anticipated problems when using the materials specified over substrates 
primed by others.

3.2 PREPARATION

A. General:  Remove hardware and hardware accessories, plates, machined surfaces, lighting fixtures, and 
similar items already installed that are not to be painted.  If removal is impractical or impossible because 
of size or weight of the item, provide surface-applied protection before surface preparation and painting.

1. After completing painting operations in each space or area, reinstall items removed using workers 
skilled in the trades involved.

B. Cleaning:  Before applying paint or other surface treatments, clean substrates of substances that could 
impair bond of the various coatings.  Remove oil and grease before cleaning.

1. Schedule cleaning and painting so dust and other contaminants from the cleaning process will not 
fall on wet, newly painted surfaces.
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C. Surface Preparation:  Clean and prepare surfaces to be painted according to manufacturer's written 
instructions for each particular substrate condition and as specified.

1. Provide barrier coats over incompatible primers or remove and reprime.
2. Wood:  Clean surfaces of dirt, oil, and other foreign substances with scrapers, mineral spirits, and 

sandpaper, as required.  Sand surfaces exposed to view smooth and dust off.

a. Scrape and clean small, dry, seasoned knots, and apply a thin coat of white shellac or other 
recommended knot sealer before applying primer.  After priming, fill holes and 
imperfections in finish surfaces with putty or plastic wood filler.  Sand smooth when dried.

b. Prime, stain, or seal wood to be painted immediately on delivery. Prime edges, ends, faces, 
undersides, and back sides of wood, including cabinets, counters, cases, and paneling.

c. If transparent finish is required, backprime with spar varnish.
d. Backprime paneling on interior partitions where masonry, plaster, or other wet wall 

construction occurs on back side.
e. Seal tops, bottoms, and cutouts of unprimed wood doors with a heavy coat of varnish or 

sealer immediately on delivery.

3. Ferrous Metals:  Clean ungalvanized ferrous-metal surfaces that have not been shop coated; 
remove oil, grease, dirt, loose mill scale, and other foreign substances.  Use solvent or mechanical 
cleaning methods that comply with SSPC's recommendations.

a. Treat bare and sandblasted or pickled clean metal with a metal treatment wash coat before 
priming.

b. Touch up bare areas and shop-applied prime coats that have been damaged.  Wire-brush, 
clean with solvents recommended by paint manufacturer, and touch up with same primer as 
the shop coat.

D. Material Preparation:  Mix and prepare paint materials according to manufacturer's written instructions.

1. Maintain containers used in mixing and applying paint in a clean condition, free of foreign 
materials and residue.

2. Stir material before application to produce a mixture of uniform density.  Stir as required during 
application.  Do not stir surface film into material.  If necessary, remove surface film and strain 
material before using.

3. Use only thinners approved by paint manufacturer and only within recommended limits.

E. Tinting:  Tint each undercoat a lighter shade to simplify identification of each coat when multiple coats of 
same material are applied.  Tint undercoats to match the color of the finish coat, but provide sufficient 
differences in shade of undercoats to distinguish each separate coat.

3.3 APPLICATION

A. General:  Apply paint according to manufacturer's written instructions.  Use applicators and techniques 
best suited for substrate and type of material being applied.

1. Paint colors, surface treatments, and finishes are indicated in the paint schedules.
2. Do not paint over dirt, rust, scale, grease, moisture, scuffed surfaces, or conditions detrimental to 

formation of a durable paint film.
3. Provide finish coats that are compatible with primers used.
4. The term "exposed surfaces" includes areas visible when permanent or built-in fixtures, grilles, 

convector covers, covers for finned-tube radiation, and similar components are in place.  Extend 
coatings in these areas, as required, to maintain system integrity and provide desired protection.
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5. Paint surfaces behind movable equipment and furniture the same as similar exposed surfaces.  
Before final installation of equipment, paint surfaces behind permanently fixed equipment or 
furniture with prime coat only.

6. Paint interior surfaces of ducts with a flat, nonspecular black paint where visible through registers 
or grilles.

7. Paint back sides of access panels and removable or hinged covers to match exposed surfaces.
8. Finish exterior doors on tops, bottoms, and side edges the same as exterior faces.
9. Finish interior of wall and base cabinets and similar field-finished casework to match exterior.
10. Sand lightly between each succeeding enamel or varnish coat.

B. Scheduling Painting:  Apply first coat to surfaces that have been cleaned, pretreated, or otherwise 
prepared for painting as soon as practicable after preparation and before subsequent surface deterioration.

1. The number of coats and film thickness required are the same regardless of application method.  
Do not apply succeeding coats until previous coat has cured as recommended by manufacturer.  If 
sanding is required to produce a smooth, even surface according to manufacturer's written 
instructions, sand between applications.

2. Omit primer over metal surfaces that have been shop primed and touchup painted.
3. If undercoats, stains, or other conditions show through final coat of paint, apply additional coats 

until paint film is of uniform finish, color, and appearance.  Give special attention to ensure that 
edges, corners, crevices, welds, and exposed fasteners receive a dry film thickness equivalent to 
that of flat surfaces.

4. Allow sufficient time between successive coats to permit proper drying.  Do not recoat surfaces 
until paint has dried to where it feels firm, and does not deform or feel sticky under moderate 
thumb pressure, and until application of another coat of paint does not cause undercoat to lift or 
lose adhesion.

C. Application Procedures:  Apply paints and coatings by brush, roller, spray, or other applicators according 
to manufacturer's written instructions.

1. Brushes:  Use brushes best suited for type of material applied.  Use brush of appropriate size for 
surface or item being painted.

2. Rollers:  Use rollers of carpet, velvet-back, or high-pile sheep's wool as recommended by 
manufacturer for material and texture required.

3. Spray Equipment:  Use airless spray equipment with orifice size as recommended by manufacturer 
for material and texture required.

D. Minimum Coating Thickness:  Apply paint materials no thinner than manufacturer's recommended 
spreading rate to achieve dry film thickness indicated.  Provide total dry film thickness of the entire 
system as recommended by manufacturer.

E. Mechanical and Electrical Work:  Painting of mechanical and electrical work is limited to items exposed 
in equipment rooms and occupied spaces.

F. Mechanical items to be painted include, but are not limited to, the following:

1. Uninsulated metal piping.
2. Uninsulated plastic piping.
3. Pipe hangers and supports.
4. Tanks that do not have factory-applied final finishes.
5. Visible portions of internal surfaces of metal ducts, without liner, behind air inlets and outlets.
6. Duct, equipment, and pipe insulation having "all-service jacket" or other paintable jacket material.
7. Mechanical equipment that is indicated to have a factory-primed finish for field painting.

G. Electrical items to be painted include, but are not limited to, the following:
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1. Switchgear (when exposed to occupied areas).
2. Panelboards (when exposed to occupied areas).
3. Electrical equipment that is indicated to have a factory-primed finish for field painting.

H. Prime Coats:  Before applying finish coats, apply a prime coat, as recommended by manufacturer, to 
material that is required to be painted or finished and that has not been prime coated by others.  Recoat 
primed and sealed surfaces where evidence of suction spots or unsealed areas in first coat appears, to 
ensure a finish coat with no burn-through or other defects due to insufficient sealing.

I. Pigmented (Opaque) Finishes:  Completely cover surfaces as necessary to provide a smooth, opaque 
surface of uniform finish, color, appearance, and coverage.  Cloudiness, spotting, holidays, laps, brush 
marks, runs, sags, ropiness, or other surface imperfections will not be acceptable.

J. Transparent (Clear) Finishes:  Use multiple coats to produce a glass-smooth surface film of even luster.  
Provide a finish free of laps, runs, cloudiness, color irregularity, brush marks, orange peel, nail holes, or 
other surface imperfections.

1. Provide satin finish for final coats.

K. Stipple Enamel Finish:  Roll and redistribute paint to an even and fine texture.  Leave no evidence of 
rolling, such as laps, irregularity in texture, skid marks, or other surface imperfections.

L. Completed Work:  Match approved samples for color, texture, and coverage.  Remove, refinish, or 
repaint work not complying with requirements.

3.4 FIELD QUALITY CONTROL

A. Owner reserves the right to invoke the following test procedure at any time and as often as Owner deems 
necessary during the period when paint is being applied:

1. Owner may engage a qualified independent testing agency, at the Owners expense, to sample paint 
material being used.  Samples of material delivered to Project may be taken, identified, sealed, and 
certified in the presence of Contractor.

2. Owner may direct Contractor to stop painting if test results show material being used does not 
comply with specified requirements.  Contractor shall remove noncomplying paint from Project 
site, pay for testing, and repaint surfaces previously coated with the noncomplying paint.  If 
necessary, Contractor may be required to remove noncomplying paint from previously painted 
surfaces if, on repainting with specified paint, the two coatings are incompatible.

3.5 CLEANING

A. Cleanup:  At the end of each workday, remove empty cans, rags, rubbish, and other discarded paint 
materials from Project site.

1. After completing painting, clean glass and paint-spattered surfaces.  Remove spattered paint by 
washing and scraping without scratching or damaging adjacent finished surfaces.

3.6 PROTECTION

A. Protect work of other trades, whether being painted or not, against damage from painting.  Correct 
damage by cleaning, repairing or replacing, and repainting, as approved by Architect.
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B. Provide "Wet Paint" signs to protect newly painted finishes.  After completing painting operations, 
remove temporary protective wrappings provided by others to protect their work.

1. After work of other trades is complete, touch up and restore damaged or defaced painted surfaces.  
Comply with procedures specified in PDCA P1.

3.7 EXTERIOR PAINT SCHEDULE

A. Ferrous Metal:  Provide the following finish systems over exterior ferrous metal.  Primer is not required 
on shop-primed items.

1. Full-Gloss Alkyd-Enamel Finish:  Two finish coats over a rust-inhibitive primer.

a. Primer:  Exterior ferrous-metal primer.
b. Finish Coats:  Exterior full-gloss alkyd enamel.

2. Galvanized Ferrous Metal-Alkyd-Gloss

a. 1 Coat  protective coating galvanized metal primer
b. 2 Coats enamel

3.8 INTERIOR PAINT SCHEDULE

A. Gypsum Board:  Provide the following finish systems over interior gypsum board surfaces:

1. Low-Luster Acrylic-Enamel Finish:  Two finish coats over a primer.

a. Primer:  Interior gypsum board primer.
b. Finish Coats: Interior low-luster acrylic enamel.

B. Ferrous Metal:  Provide the following finish systems over ferrous metal:
1. Semi-gloss Alkyd-Enamel Finish:  Two finish coats over a primer.

a. Primer:  Interior ferrous-metal primer.
b. Finish Coats:  Interior semi-gloss alkyd enamel.

C. Interior CMU:  Provide the following finish systems over Interior CMU where exposed in occupied 
rooms or required by the finish schedule:

a. 1 Coat block filler
b. 2 Coats alkyd semi-gloss

D. Interior Concrete:  Provide the following finish systems over interior concrete:
a. 1 Coat latex wall primer
b. 2 Coats alkyd semi-gloss.

3.9 INTERIOR STAIN AND NATURAL-FINISH WOODWORK SCHEDULE

A. Stained Woodwork:  Provide the following stained finishes over new interior woodwork:

1. Alkyd-Based Stain Satin-Varnish Finish:  Two finish coats of alkyd-based clear satin varnish over 
a sealer coat and interior wood stain.  Wipe wood filler before applying stain.
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a. Filler Coat:  Open-grain wood filler.
b. Stain Coat:  Interior wood stain.
c. Sealer Coat:  Clear sanding sealer.
d. Finish Coats:  Interior alkyd- or polyurethane-based clear satin varnish.

B. Natural-Finish Woodwork:  Provide the following natural finishes over new interior woodwork:

1. Alkyd-Based Satin-Varnish Finish: Two finish coats of alkyd-based clear satin varnish over a 
sanding sealer.  Provide wood filler on open-grain wood before applying first varnish coat.

a. Filler Coat:  Open-grain wood filler.
b. Sealer Coat:  Clear sanding sealer.
c. Finish Coats:  Interior alkyd- or polyurethane-based clear satin varnish.
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